
 

Palmetto Branch – A-FPLS 

ADDENDUM 1 (Trade Packages) - 8/13/2013 

See attached answered RFI’s  

See attached Scope Sheets  

 Final Cleaning 

 Termite Treatment 

 Curb and Gutter 

 Asphalt Pavement 

 Striping and Signage 

 Landscape/Hardscape 

 Casework/Millwork 

 Countertops 

 Waterproofing 

 Roofing 

 Doors, Frames, and Hardware 

 Door Install 

 Overhead Coiling Grilles 

 Skylight 

 Gypsum Board and Acoustical 

 Tile 

 Flooring 

 Painting 

 Accessories 

 Access Flooring 

 Signage 

 Residential Equipment 

 Window Treatment 

Pricing Due:  8/15/2013 NO LATER THAN 2pm. 

Submission Checklist 

1. Scope Checklist (Applicable to your scope of work) 

2. Company Quote/Price form, etc. 

3. Subcontractor Qualification Form 

4. Acceptance of New South Construction Subcontract 

5. Form G – Georgia Security and Immigration Subcontractor Affidavit 



 

 

Packages noted above must submit their bids to: 

Fulton County 
James Jones 
james.jones@fultoncountyga.gov 
AND 
New South Construction 
Andrew Connell 
aconnell@newsouthconstruction.com 

mailto:james.jones@fultoncountyga.gov
mailto:aconnell@newsouthconstruction.com


Project  Palmetto Branch Library Date Needed:  7/19/2013

Preconstruction RFI's 

100% CD Documents

Date of Review 7/17/2013

NO. System Reviewer Comment Resp. Response Open/Closed

1 Spec 01 4529;1.03A

Specifications indicate Contractor to provide testing 

services.  Testing services have been provided by 

Owner throughout pricing.  Please confirm if we are to 

provide this service

Special Inspections is to be provided by Owner

2 Specs & AI101

09 6500 Resilient Flooring 3.08 Schedule Tile

Flooring and Finish Plan AI101-Please give 

clarification on flooring type for room 111. 

Specifications identify the flooring to be RB-1, 

but the drawings identify the flooring to be CPT7.

The RB indication for Rubber Base colors.  The section 

title of "Tile Flooring" is incorrect and should read 

"Rubber Base".  The CPT specified is correct. 

3 Specs 

09 6500 Resilient Flooring 3.08 Schedule Tile 

Flooring - Verify RB-2 in room 130 at perimeter 

wall behind shelving. Confirm RB-2 to go behind

FF& E furniture and perimeter wall where 

shelving is absent/not shown. 

The RB indication for Rubber Base colors.  The section 

title of "Tile Flooring" is incorrect and should read 

"Rubber Base".  The CPT specified is correct. Refer to 

Q101 for shelving locations.

4 Specs & AI101

09 6500 Resilient Flooring 3.08 Schedule Tile

Flooring and Finish Plan AI101-Please give 

clarification on flooring type for room 140 & 141.  

Specifications identify the flooring to be RB-3,

but the drawings identify the flooring to be CPT8.

The RB indication for Rubber Base colors.  The section 

title of "Tile Flooring" is incorrect and should read 

"Rubber Base".  The CPT specified is correct.  Room 

143 should be LT1 tile flooring.  Rooms 146, 147, & 

148 should be LT2 tile flooring.

5 Specs 

09 6500 Resilient Flooring 3.08 Schedule Tile 

Flooring - Verify RB-3 in room 120 at perimeter 

wall behind shelving. Confirm RB-3 to go behind

FF& E furniture and perimeter wall where 

shelving is absent/not shown. 

The RB indication for Rubber Base colors.  The section 

title of "Tile Flooring" is incorrect and should read 

"Rubber Base".  The CPT specified is correct. Refer to 

Q101 for shelving locations.

6 A306

Reference detail/Sheet N1/A306.  There is a 

waste receptacle noted on the plan that 

appears to be provided by Owner.  Please 

confirm that this is indeed NOT part of our 

scope of work.

Owner provided, as indicated.

7 G001/T Drawings

General note 13 indicates contractor to coordinate 

with Owner provided materials & services, including 

Security, A/V, TV and Tele/data cabeling.  

Please confirm A/V and Voice/Data wiring and 

equipment is to be by Owner with raceways only by 

NSC.

The note on G001 is just a general coordination note.  

A/V - provide/install all raceways and projection 

screens.  Owner to provide all other equipement as 

indicated on sheet T1-3.  Contractor to provide/install 

wall mounted speakers.  Voice/Data system - 

provide/install raceways only.  CATV distribution - 

provide/install entrance conduit to MDF room.  Owner 

to provide cable and terminat at point of service in 

MDF room.  Contractor to provide/install all horizontal 

cabling and terminations.  

8 G001/T Drawings

General note 13 indicates contractor to coordinate 

with Owner provided materials & services, including 

Security, A/V, TV and Tele/data cabeling.  

Please confirm all security including access control, 

CCTV and intrusion detection equipment and cabling is 

to be by Owner.

The note on G001 is just a general coordination note.  

Access control system - provide/install complete 

system.  Intrusion detection system - provide and 

install complete system.  CCTV system - provide/install 

all conduit, back boxes, and electrical requirements.  

Owner to provide CCTV equipment and cabling.  

9 Intercom/Paging

Please clarify if Owner is to provide Intercom / Paging 

systems with raceways provided by NSC or if this 

system will be provided and installed by NSC.

As confirmed during reconcilation meetings and as 

carried in the estimates, the complete Public Address 

system to be provided/installed by Contractor.

10 E001/Notes 10 & 11
Please confirm pole bases are to be provided by 

General Contractor and not Utility provider. 

Correct.  Pole bases are indicated on E600.  To be 

provided by Contractor.

REQUEST FOR INFORMATION FORM

Palmetto Branch Library



11 Spec 27 1100-7 3.3A

Telecommucations room specification indicates a 

dedicated panel is to be provided for the 

telecommucations room.  Please confirm that the 

panel schedule is to be included as per E001.

Confirming with Owner if the dedicated panel is 

indeed required.

12 T3-2

Details indiated underfloor cable tray.  If we are to 

provide for low voltage infrastructure, please confirm 

locations.

Underfloor cable tray routing is indicated on sheet 

A100.  

13 T3-3
Please confirm if we are to include the raised floor 

pedestal grounding indicated in detail 7 on T3-3.
Yes.

14 E200/T2-1

Note 2 on drawing E200 indicates to stub two 4” 

conduits to 5’ outside the building line for 

telecommunications.  T2-1 detail 1 indicates one 3” for 

coax, T2-1 detail 2 indicates one 4” for fiber w3 1-1/2” 

innerducts, T2-1 detail 3 indicate two 4” conduits for 

telecommunications.  Please confirm the correct 

number of conduits to be stubbed outside of the 

building and if we need to provide innerduct.

Requirements on T2-1 dictate.

15 E200/T2-1
If we are to include all of the conduits in the question 

above, please clarify if we need to include all of them 

in the alternate to extend them to the right of way.

Yes.

16 A020 & Specs
08 7100 Door Hardware Door #102 calls for hardware 

set 19, but hardware set 19 is not given. Please advise.

We'll need to add this to the spec.  DOOR 102

EACH TO HAVE:

1. HINGES   BB5000 4.5 X 4.5 652 BOM

2. FLUSH BOLTS  1555   626 DJ

3. DUST PROOF STRIKE 1570   626 DJ

4. OFFICE LOCK  L9453HD 17A  626 SC

5. PERM. CORE     626 SC

6. FLOOR STOPS  1450   626 DJ

7. SILENCERS  1608   GRAY DJ 

17 A020 Please identify the glass size for door #110B side light. Sidelight is dimensioned on A4/A301.

18 A020 & A101

Door #141 and 143 are shown as side lites on A101. 

The door schedule shows the doors to be single full 

glass doors.  Please confirm door type.

The door type is a hybrid.  The door is type G1 and 

door frame is like type HGS with the sidelight.

19 Spec 06 0573

Please confirm that this section is applicable to this 

project.  We are unfamiliar with this application, as it 

appears the termiticide and mildicide is to be applied 

to most all exposed wood.  Please clarify. 

Application shall be on all concealed wood touching 

concrete and/or at base of exterior walls.

20 C004 Please clarify the asphalt section for the Decel Lane.  

The minimum section shall be; 8" crusher run, 3 1/2" 

type B asphalt, and 1 1/2" type E topping.  Per GADOT 

specifications, the new section shall match the existing 

section.



Project  Palmetto Branch Library Date Needed: 8/5/2013 

Preconstruction RFI's 

100% CD Documents

Date of Review 7/30/2013

NO. System Reviewer Comment Resp. Response Open/Closed

1 Spec 08 6200

Please confirm if venting is required for skylight. 

Venting acrylic skylights are only available up to a 4' x 

4'. 

Venting is not required.

2 Spec 08 6200 & A102

Please verify type of  skylights. The 7' X 11.5' skylight is 

too large for a single acrylic dome.  Skylight contractor 

recommends that skylights for the larger size shown to 

be constructed by  a low rise barrel vault.  The vaults 

would have ribs/rafters every 3'-4' with acrylic glazing.  

Additional R-value can be achieved by using Lumira 

aerogel within a multiwall polycarbonate inner glazing 

panel.  If maximizing the light is the main goal, go with 

clear over white acrylic glazing. The trapezoidal shape 

would need to "squared off" into a rectangular shape 

to go with a barrel vault.  Please indicate what is most 

important for the design intent - cost, light, or shape?

A custom sized skylight will achieve the single acrylic 

dome as specified.  

3 Spec 08 6200

Please verify the shape and slope of the skylights.  In 

order to provide the trapezoidal shaped footprint, the 

unit would need to be insulated glass on a minimal 

3:12 slope.  This could be done with a ridge unit or 

single slope.  Which would be desired?  If so, in which 

direction should the skylight slope?

Per the roof plan on sheet A102, the skylight footprint 

is rectangular, not trapezoidal.

4 Spec 08 6200
Please verify the size of the structural curb.  The large 

skylight requires a minimum of 4" wide curbs. 
Provide curb required for skylight

5 Spec 08 6200
Please confirm that the aerogel insulation is between 

the acrylic glazing sheets.
Yes

6 Spec 08 6200 Please provide a glass specification for the skylights. The glazing is specified in 2.03.A.  

7 C004
Please provide section thickness for 4' paved shoulder 

per GADOT Specs.

The minimum section shall be; 8" crusher run, 3 1/2" 

type B asphalt, and 1 1/2" type E topping.  Per GADOT 

specifications, the new section shall match the existing 

section.

8 C004
Please clarify if curb and gutter is required on Palmetto 

Cascade Hwy
Sheet C004 indicates the extent of curb/gutter.

9 C004
Please confirm if header curb/flush curb is required at 

landscape islands in the center of the parking lot. 
There are no curbs indicated at the center islands.

10 Spec 09 9600

Please verify the type of epoxy for the exterior

metal intended for the High Performance

Coating. Water-based epoxy is not appropriate for the 

intended use.

The water based epoxy was selected for the low VOCs.  

Since this application is on the exterior metal, it is 

acceptable to use Alkyd based coating. If coating is 

present in the interior, the water-based coating is to 

be used.

11 Spec 10 2800
Please confirm if seat cover dispensers are required in 

all locations indicated on the drawings. 
There is a seat cover dispenser at each toilet.

12 C004
We are unable to locate a paving section for the 4' 

paved shoulder as indicated on sheet C004.
See response to item 7 above.

13 C001/L004

Please confirm that concrete pavement shall be in 

accord with detail 1/L400 for sidewalks and pavement.  

C001 "Concrete", note 2 indicates 3,500 psi concrete 

whereas 1/L400 indicates 3000 psi concrete.

Yes.  The concrete specs on L400 shall be used for the 

concrete sidewalks and small drive area at the loading.  

REQUEST FOR INFORMATION FORM

Palmetto Branch Library



14 A500
The storefront glass contractors that have quoted the 

project have indicated that the sunshade as detailed 

on some of the exterior storefront frame (curtainwall) 

may not be able to attach as indicated.  Please provide 

an alternative connection detail if possible. 

The intent was for the vertical sunshade to attached to 

the storefront mullion frame.  If the subcontractor is 

not comfortable with this detail, we can revise the 

detail to attach at the top and bottom at the building 

wall.  A horizontal aluminum tube will need to be 

added through the vertical shades to help with rigidity.  

It is NOT the intent to use curtainwall.  



Project  Palmetto Branch Library Date Needed: 8/5/2013 

Preconstruction RFI's 

100% CD Documents

Date of Review 8/2/2013

NO. System Reviewer Comment Resp. Response Open/Closed

1 Spec 06 2000

Schedule for finish carpentry indicates opening 

surrounds at many of the openings (Door/Window) 

within the library.  We are unable to locate details 

within the drawings for sizes, joints, etc. for this type 

of work.  Please provide dimensions for specified 

carpentry as well as details for this construction.

Item C refers to the door #110a and it's trim, which is 

detailed on A020 and A505.  Item D refers to the 

window sill. Item F can be omitted - the millwork is 

specified in 064100 section.

2 Spec 06 2000

Please confirm that Honduran Mahogany is required 

per spec section 062000-2.03-E.  We are hearing that it 

is an endangered wood species and is very expensive.

Honduran Mahogany is a tropical species that is 

sustainably harvested, although many companies may 

not offer it in that form. Sourcing the veneers through 

an appropriate company is possible.  As an acceptable 

alternative, a Santos Palisander may be substituted. 

There are more sources for this veneer to be procured 

sustainably. Herman Miller is the largest single 

consumer of certified Palisander currently. Another 

acceptable alternative is Alpi Wood, which is a 

composite wood veneer which is 'engineered' to look 

like a particular species. Their Santos Rosewood would 

be acceptable as a veneer alternative. 

http://www.alpiwood.com/en/Santos_Rosewood. 

3 Spec 12 4813 

Please confirm the size of the interior rubber mat.  The 

drawings show the mat size is 48" wide x 96" long and 

the specifications state the mat size to be 48" wide x 

60" long.

The drawing is correct.

4
Spec 10 1101 &  

M1/A701

Please confirm the size of the tackboard.  The drawings 

show the tackboard is 3'6" wide x 4' high and the 

specifications state the tackboard is 6' wide x 4' high. 

The drawing is correct.

5 Spec 07 2119
Please confirm that R-39 is desired for spray foam 

insulation at the roof areas.  R-21 is typical.

The R value is specified in order to meet the energy 

code.  

6 Spec 07 2119
Please confirm that thermal barrier is not required 

over foam.  Specifications are unclear. 
Thermal barrier is not covered within this specification.

7 Spec 07 2119

Please reference attached product data as an 

acceptable alternative manufacturer of spray foam as 

indicated in the specs.  Confirm if this product is 

acceptable. 

The three acceptable insulation products were 

specified as closed cell insulation in order to meet the 

current energy code.  The substituted product is not 

acceptable.

8 Spec 08 3326

Please confirm that the hood enclosure for the 

overhead coiling door is required.  The coil assembly is 

located above the ceiling. 

The hood enclosure is not required.

REQUEST FOR INFORMATION FORM

Palmetto Branch Library



PROJECT: Palmetto Branch Library - A-FPLS - GMP

SCOPE OF WORK:  Final Cleaning

REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda TBD

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Acceptance of New South Construction Subcontract

6 Bids requested by 2pm, August 15, 2013

7 Bids to be submitted via email to Fulton County, GA - 

james.jones@fultoncountyga.gov & New South Construction - 

aconnell@newsouthconstruction.com
8 This project is anticipated to start September 2013 and be complete by 

Summer 2014

9 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

10 Comply with all local, state, federal, and OSHA regulations. 

11 Hoisting and scaffolding as required for your scope of work.

12 Include all taxes in your pricing

13 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

14
Project is intended to reach LEED Silver Certification, price project accordingly.

15 Include all necessary permits and inspections required to complete your scope 

of work.

16 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2 Provide all labor, materials, equipment, etc. for a complete final cleaning of the 

building.  

3 Cleaning shall include but not be limited to the following scope of work:

4 Final clean of entire inside and outside of 1-story library building.

5 Dust and clean all wall items - including custodian closets.

6 Scrub, sweep and mop all sealed and stained concrete floors.

7 Dust and clean all pipes and light fixtures.

8 Wipe down all doors, kick plates, and scrub all thresholds.

9 Wipe down and clean all rubber base.

10 Mop and wax all resilient flooring per manufacturer's recommendations.

11 Clean and sanitize bathroom vanities and water coolers.

12 Clean and wipe down all electrical panels, plumbing and mechanical 

equipment.

13 Clean all ceramic wall and floor tile per manufacturer's recommendations.

14 Clean and sanitize all bathroom fixtures. 

15 Clean interior and exterior windows and glass doors. 

16 Wipe down and clean all counters, shelves, and woodwork/trim.

17 Wipe all metal paneling inside building

18 Wipe/dust all interior walls.

18 Vacuum all carpets.

19 All cleaning products are to meet the requirements of the manufacturers per 

surface.

C LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 

013516 LEED Requirements. Successful subcontractors responsibilities will 

include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

SCOPE CHECKLIST

Subcontractor:

INCLUDED

8/13/2013 Page 1 of 2



PROJECT: Palmetto Branch Library - A-FPLS - GMP

SCOPE OF WORK:  Final Cleaning

SCOPE CHECKLIST

Subcontractor:

INCLUDED5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material 

cost information for these materials for LEED required calculations by New 

South Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower 

tier subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E Cost ($)
1 Final Clean Building Areas $

2 Glass Cleaning $

3 $

Total $

 

F ADDENDUM Reviewed / Included
1

2

3

G QUANTITIES Unit
1

2

3

H UNIT PRICES Cost ($) / Unit
1

2

3

I PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

J Duration
1

2

3

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and 

functional installation of this scope of work. 

SCHEDULE 

PRICING BREAKDOWN 

8/13/2013 Page 2 of 2



PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Termite Treatment

REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda TBD

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Acceptance of New South Construction subcontract

6 Bids requested by 2pm, August 15, 2013

7 Bids to be submitted via email to Fulton County, GA - 

james.jones@fultoncountyga.gov & New South Construction - 

aconnell@newsouthconstruction.com
8 This project is anticipated to start September 2013 and be complete by 

Summer 2014

9 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

10 Comply with all local, state, federal, and OSHA regulations. 

11 Hoisting and scaffolding as required for your scope of work.

12 Include all taxes in your pricing

13 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

14
Project is intended to reach LEED Silver Certification, price project accordingly.

15 Include all necessary permits and inspections required to complete your scope 

of work.

16 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, 

but not limited to the following:

2 Adherence to specification section 31-3116 Termite Control

3 All material, labor, equipment to perform complete termite treatment scope of 

work as indicated in specs and plans. 

4 Provide 5-year installer's warranty

5 Provide all specified chemicals

6 Multiple trips as coordinate with CM and Concrete Contractor

7 Inspection and inspection reports as indicated

8 Treat all areas within extents of slab and dumpster pad.  (Approx 11,500 sf)

9 060573 - Wood Treatment Deleted by Design Team

10 Provide materials, labor and equipment to cover all necessary lumber indicated 

within specifications.
Deleted by Design Team

11

C LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 

013516 LEED Requirements. Successful subcontractors responsibilities will 

include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material 

cost information for these materials for LEED required calculations by New 

South Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

INCLUDED

SCOPE CHECKLIST

Subcontractor:

8/12/2013 Page 1 of 2



PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Termite Treatment

INCLUDED

SCOPE CHECKLIST

Subcontractor:

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower 

tier subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E Cost ($)
1 Below Slab Treatment $

2 $

3 $

Total $

 

F ADDENDUM Reviewed / Included
1

2

3

G QUANTITIES Unit
1

2

3

H UNIT PRICES Cost ($) / Unit
1

2

3

I PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

J Duration
1

2

3

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and 

functional installation of this scope of work. 

PRICING BREAKDOWN 

SCHEDULE 

8/12/2013 Page 2 of 2



PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Curb and Gutter

REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda TBD

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Acceptance of New South Construction subcontract

6 Bids requested by 2pm, August 15, 2013

7 Bids to be submitted via email to Fulton County, GA - 

james.jones@fultoncountyga.gov & New South Construction - 

aconnell@newsouthconstruction.com

8 This project is anticipated to start September 2013 and be complete by Summer 

2014

9 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

10 Comply with all local, state, federal, and OSHA regulations. 

11 Hoisting and scaffolding as required for your scope of work.

12 Include all taxes in your pricing

13 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

14
Project is intended to reach LEED Silver Certification, price project accordingly.

15 Include all necessary permits and inspections required to complete your scope of 

work.

16 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2 Adherence to details of Plans 

3 All material, labor, equipment to perform complete curb and gutter scope of work 

as indicated in specs and plans. 

4 24" Curb and gutter onsite

5 Throats and tops (including steel covers)

6 2' wide flumes

7 Header Curbs at landscape islands 

8 Header Curbs at Entry Gardens

9 Curbs at and behind trash pad/transformer pad

10

C LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 

013516 LEED Requirements. Successful subcontractors responsibilities will 

include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material cost 

information for these materials for LEED required calculations by New South 

Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

SCOPE CHECKLIST

Subcontractor:

INCLUDED

8/12/2013 Page 1 of 2



PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Curb and Gutter

SCOPE CHECKLIST

Subcontractor:

INCLUDED

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower tier 

subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E Cost ($)
1 24" Curb and gutter $

2 Header Curb $

3 Throats and Tops $

Total $

 

F ADDENDUM Reviewed / Included
1

2

3

G QUANTITIES Unit
1 24" Curb and gutter

2 Header Curb

3 Throats and Tops

H UNIT PRICES Cost ($) / Unit
1

2

3

I PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

J Duration
1

2

3

PRICING BREAKDOWN 

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 

SCHEDULE 
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PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Asphalt Pavements

REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda TBD

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Acceptance of New South Construction subcontract

6 Bids requested by 2pm, August 15, 2013

7 Bids to be submitted via email to Fulton County, GA - 

james.jones@fultoncountyga.gov & New South Construction - 

aconnell@newsouthconstruction.com

8 This project is anticipated to start September 2013 and be complete by Summer 

2014

9 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

10 Comply with all local, state, federal, and OSHA regulations. 

11 Hoisting and scaffolding as required for your scope of work.

12 Include all taxes in your pricing

13 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

14
Project is intended to reach LEED Silver Certification, price project accordingly.

15 Include all necessary permits and inspections required to complete your scope of 

work.

16 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2 Adherence to specification 32 1123 Aggregate Base Courses and 32 1216 - 

Asphalt Paving

3 All material, labor, equipment to perform complete asphalt paving scope of work 

as indicated in specs and plans. 

4 Provide pavement sections as indicated in plans

5 Standard Duty - 6+2+1-1/2 (No Prime Coat)

6 Heavy Duty - 8+3+1-1/2 (No Prime Coat)

7 DOT Decel Lane - 8+3-1/2+1-1/2 (Prime Coat per GDOT)

8 Tack Coat at all areas

9 Multiple mobilizations 

10 4' Paved shoulder at Palmetto Cascade Highway (8+3-1/2+1-1/2)

11

12

C LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 

013516 LEED Requirements. Successful subcontractors responsibilities will 

include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material cost 

information for these materials for LEED required calculations by New South 

Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

SCOPE CHECKLIST

Subcontractor:

INCLUDED
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PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Asphalt Pavements

SCOPE CHECKLIST

Subcontractor:

INCLUDED

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower tier 

subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E Cost ($)
1 Standard Duty $

2 Heavy Duty $

3 DOT Decel Lane $

Total $

 

F ADDENDUM Reviewed / Included
1

2

3

G QUANTITIES Unit
1 Standard Duty

2 Heavy Duty

3 DOT Decel Lane

H UNIT PRICES Cost ($) / Unit
1

2

3

I PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

J Duration
1

2

3

PRICING BREAKDOWN 

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 

SCHEDULE 
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PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Striping and Wheel Stops

REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda TBD

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Acceptance of New South Construction subcontract

6 Bids requested by 2pm, August 15, 2013

7 Bids to be submitted via email to Fulton County, GA - 

james.jones@fultoncountyga.gov & New South Construction - 

aconnell@newsouthconstruction.com
8 This project is anticipated to start September 2013 and be complete by Summer 

2014

9 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

10 Comply with all local, state, federal, and OSHA regulations. 

11 Hoisting and scaffolding as required for your scope of work.

12 Include all taxes in your pricing

13 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

14
Project is intended to reach LEED Silver Certification, price project accordingly.

15 Include all necessary permits and inspections required to complete your scope of 

work.

16 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2 Adherence to specification 32 1713 - Concrete Wheel Stops, 32 1723.13 - 

Painted Pavement Markings

3 All material, labor, equipment to perform complete striping and wheel stop scope 

of work as indicated in specs and plans. 

4 Provide specified wheel stops with dowels for complete install

5 Wheel stops indicated in parking area 

6 Wheel stop in trash enclosure (A510)

7 Striping includes all highway marking paint indicated on plans:

8 parking stall

9 crosswalk

10 stop bar

11 lanes

12 curb (red)

13 traffic triangle

14 GDOT striping in highway to thermoplastic

15 Traffic arrows

16 Signage Package added (price seperately)

C LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 

013516 LEED Requirements. Successful subcontractors responsibilities will 

include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material cost 

information for these materials for LEED required calculations by New South 

Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

SCOPE CHECKLIST

Subcontractor:

INCLUDED

8/12/2013 Page 1 of 2



PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Striping and Wheel Stops

SCOPE CHECKLIST

Subcontractor:

INCLUDED

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower tier 

subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E Cost ($)
1 Striping $

2 Wheel Stops $

3 Signage $

Total $

 

F ADDENDUM Reviewed / Included
1

2

3

G QUANTITIES Unit
1

2

3

H UNIT PRICES Cost ($) / Unit
1

2

3

I PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

J Duration
1

2

3

PRICING BREAKDOWN 

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 

SCHEDULE 
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PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Landscape/Hardscape

REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda TBD

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Acceptance of New South Construction subcontract

6 Bids requested by 2pm, August 15, 2013

7 Bids to be submitted via email to Fulton County, GA - 

james.jones@fultoncountyga.gov & New South Construction - 

aconnell@newsouthconstruction.com
8 This project is anticipated to start September 2013 and be complete by Summer 

2014

9 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

10 Comply with all local, state, federal, and OSHA regulations. 

11 Hoisting and scaffolding as required for your scope of work.

12 Include all taxes in your pricing

13 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

14
Project is intended to reach LEED Silver Certification, price project accordingly.

15 Include all necessary permits and inspections required to complete your scope of 

work.

16 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per contract 

documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2 Adherence to specification 32 2000 - Slatescape, 32 9200 - Turf and Grasses, 

and 32 9300 - Plants.

3 All material, labor, equipment to perform complete landscape and hardscape 

scope of work as indicated in specs and plans. 

4 Provide specified slatescape product as described in specs. 

5 Slatescape section as indicated on 3/L400

6 Slatescape areas include entry garden around planters and bike rack areas as 

indicated on sheet L100.

7 Provide and install all indicated sod. 

8 Provide and install all indicated meadow seeding as indicated on the plans and 

described in the specs.

9 Provide all Pond Mixes (A, B, & C)

10 Provide and install all soil amendments (Grading contractor to respread topsoil to 

indicated areas)

11 Provide specified mulch and spread as described. 

12 Provide all required plants as described in specs and indicated on plans.

13 Provide all required certifications for plant stock 

14 Provide all warranties for materials ( 1 year)

15 Maintenance of plant stock

16 Provide and destribute all soil amendments, fertilizers, mulches, stakes, planting 

soil mix for specified installation.

17 Landscaper responsible for all plants, shrubs, trees, and groundcovers as 

indicated on plans and specs.  

18 Soils, amendments and complete planting package for planters at building. 

19 Bench "B" has been deleted 

20 Bench "A"

21 Waste Receptacles

22 Bike Racks

23 Detectable Warning pavers at concrete sidewalk ramps 

24 Proivde "per month" maintenance cost for Landscaping (as there is no 

permanent irrigation system)

25

26

27

SCOPE CHECKLIST

Subcontractor:

INCLUDED
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PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Landscape/Hardscape

SCOPE CHECKLIST

Subcontractor:

INCLUDED

C LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 

013516 LEED Requirements. Successful subcontractors responsibilities will 

include but are not limited to the following:
2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material cost 

information for these materials for LEED required calculations by New South 

Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower tier 

subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E Cost ($)
1 Grassing and Seeding $

2 Planting $

3 Maintenance $

Total $

 

F ADDENDUM Reviewed / Included
1

2

3

G QUANTITIES Unit
1 Area of Sod

2 Area of Seed

3

H UNIT PRICES Cost ($) / Unit
1

2

3

I PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

J Duration
1

2

3

PRICING BREAKDOWN 

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are expected 

to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional installation 

of this scope of work. 

Vegetated Roof Planting

SCHEDULE 
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PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Casework-Millwork

REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda TBD

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Acceptance of New South Construction subcontract

6 Bids requested by 2pm, August 15, 2013

7 Bids to be submitted via email to Fulton County, GA - 

james.jones@fultoncountyga.gov & New South Construction - 

aconnell@newsouthconstruction.com

8 This project is anticipated to start September 2013 and be complete by Summer 

2014

9 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

10 Comply with all local, state, federal, and OSHA regulations. 

11 Hoisting and scaffolding as required for your scope of work.

12 Include all taxes in your pricing

13 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

14
Project is intended to reach LEED Silver Certification, price project accordingly.

15 Include all necessary permits and inspections required to complete your scope 

of work.

16 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2 Adherence to specification 06 2000 - Finish Carpentry, 06 4100 - Architectural 

Casework and Millwork, 

3 All material, labor, equipment to perform complete millwork/casework scope of 

work as indicated in specs and plans. 

4 Provide AWI custom grade woodwork

5 factory stained/sealed. 

6 Species as specified: eastern cypress, black walnut, american black cherry, 

eastern maple, and honduras mahogany.

7 Sheet materials as specified

8 all related accessories for complete woodwork package installation.

9 Refer to schedule of items (06 2000-3.06-A-F) as well as plans for all woodwork 

items.

10 Cabinet types as specified

11 Millwork types as specified and scheduled

12 Countertops including Laminate and solid surface as specified

13 All required accessories for complete construction and installation of 

architectural casework/millwork package. 

14 Upholstery

15 Hardware

16 Interior woodwork items include:

17 Room 130 - Black Walnut 

18 Bench with cushion at corner window including all trim and paneling

SCOPE CHECKLIST

Subcontractor:

INCLUDED
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PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Casework-Millwork

SCOPE CHECKLIST

Subcontractor:

INCLUDED19 Book-end/built-in shelving (J1/A307) at both windows

20 Wood surround at cased opening between both adjacent rooms

21 Print Station with CTOP-2

22 Check-out desk with CTOP-2 

23 Metal panel wrap

24 2 monitor arms

25 2 keyboard trays 

26 1 cash drawer

27 2 CPU Holders

28 Cable Management System

29 Book drop CTOP-2

30 Room 120 - Eastern Maple

31 Bench with cushion at corner window including all trim and paneling

32 Book-end/built-in shelving (J1/A307) at both windows

33 Trellis system with Top and end panels (Shelves by others)

34 Circular seating with cushion and shelving

35 Wood surround at cased opening between adjacent rooms

36 Room 100 - American Black Cherry

37 A110 door casing

38 Kitchenette base/wall cabinet with CT-2 counter/wall material

39 A101 - American Black Cherry

40 surrounds at openings (102, 103 - Eastern Cypress), and 113

41 Paneling and built-in bench

42 Room 140 - Eastern Cypress

43 Surround at window A1/A701

44 Cubbies and drawers with laminate countertop

45 Print Stations with Laminate top

46 Room 103- Eastern Cypress

47 Café Counter with supports and CT2 countertop

48 Trash Counter/Cabinet with trash rings

49 Room 107 - Honduran Mahogany/Santos Palisander

50 Media Counter with veneer and alumnim shelves and CT2 countertop

51 Restrooms (115 & 116)

52 Ceaserstone Counters with aluminum panel cover below

53 Room 143 

54 Base Cabinets 

55 Wall Cabinets

56 CTOP-2 countertop

57 Room 146 

58 Base Cabinets 

59 Laminate Counter

60 07 4623 - Wood Siding

61

Provide and install flat heart cypress wall and ceiling panels for areas indicated

62

C LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 

013516 LEED Requirements. Successful subcontractors responsibilities will 

include but are not limited to the following:
2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.
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PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Casework-Millwork

SCOPE CHECKLIST

Subcontractor:

INCLUDED5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material cost 

information for these materials for LEED required calculations by New South 

Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower 

tier subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E Cost ($)
1 Woodwork $

2 Millwork $

3 Zodiaq/Ceaserstone Tops

4 Cypress siding $

Total $

 

F ADDENDUM Reviewed / Included
1

2

3

G QUANTITIES Unit
1 SF of P-Lam tops

2 LF of Base and Wall Cabinets

3 SF of Countertops (Ceaserstone/Zodiaq)

H UNIT PRICES Cost ($) / Unit
1

2

3

I PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

J Duration
1

2

3

Delete book shelves at windows in Reading Room and Children's Room.

SCHEDULE 

PRICING BREAKDOWN 
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PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Casework-Millwork

SCOPE CHECKLIST

Subcontractor:

INCLUDEDThis scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 
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PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Countertops

REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda TBD

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Acceptance of New South Construction subcontract

6 Bids requested by 2pm, August 15, 2013

7 Bids to be submitted via email to Fulton County, GA - 

james.jones@fultoncountyga.gov & New South Construction - 

aconnell@newsouthconstruction.com
8 This project is anticipated to start September 2013 and be complete by Summer 

2014

9 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

10 Comply with all local, state, federal, and OSHA regulations. 

11 Hoisting and scaffolding as required for your scope of work.

12 Include all taxes in your pricing

13 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

14
Project is intended to reach LEED Silver Certification, price project accordingly.

15 Include all necessary permits and inspections required to complete your scope 

of work.

16 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2 Adherence to specification 06 2000 - Finish Carpentry, 06 4100 - Architectural 

Casework and Millwork, 

3 All material, labor, equipment to perform complete millwork/casework scope of 

work as indicated in specs and plans. 

4 Countertops including Laminate and solid surface as specified

5 All required accessories for complete construction and installation of 

architectural casework/millwork package. 

6 Print Station with CTOP-2

7 Check-out desk with CTOP-2 

8 Book drop CTOP-2

9 Kitchenette base cabinet CT-2 counter/wall material

10 Café Counter with supports and CT2 countertop

11 Trash Counter with holes for trash rings

12 Media Counter CT2 countertop

13 Restrooms (115 & 116)

14 Ceaserstone Counters with aluminum panel cover below

15 Room 143 

16 CTOP-2 countertop

17

SCOPE CHECKLIST

Subcontractor:

INCLUDED
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PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Countertops

SCOPE CHECKLIST

Subcontractor:

INCLUDED

C LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 

013516 LEED Requirements. Successful subcontractors responsibilities will 

include but are not limited to the following:
2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material cost 

information for these materials for LEED required calculations by New South 

Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower tier 

subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E Cost ($)
1 Zodiaq counters $

2 Ceaserstone Counters $

3

4 $

Total $

 

F ADDENDUM Reviewed / Included
1

2

3

G QUANTITIES Unit
1 SF of Zodiaq

2 SF of Ceaserstone

3

H UNIT PRICES Cost ($) / Unit
1

2

3

I PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

J Duration
1

2

3

PRICING BREAKDOWN 

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 

SCHEDULE 
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PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Waterproofing

REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda TBD

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Acceptance of New South Construction subcontract

6 Bids requested by 2pm, August 15, 2013

7 Bids to be submitted via email to Fulton County, GA - 

james.jones@fultoncountyga.gov & New South Construction - 

aconnell@newsouthconstruction.com
8 This project is anticipated to start September 2013 and be complete by Summer 

2014

9 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

10 Comply with all local, state, federal, and OSHA regulations. 

11 Hoisting and scaffolding as required for your scope of work.

12 Include all taxes in your pricing

13 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

14
Project is intended to reach LEED Silver Certification, price project accordingly.

15 Include all necessary permits and inspections required to complete your scope of 

work.

16 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per contract 

documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2

Adherence to specification 07 1300 - Sheet Waterproofing, 07 1613 - Polymer 

Modified Cement Waterproofing, 07 2100 - Thermal Insulation, 07 2119 - 

Foamed-In-Place Insulation, 07 2500 - Weather Barriers, 07 9005 -Joint Sealers

3 All material, labor, equipment to perform complete waterproofing scope of work 

as indicated in specs and plans. 

4 Sheet Waterproofing - By Roofer

5 All required warranties as specified

6 Waterproofing membranes below roof areas as indicated

7 all required accessories both specified and recommended by manufacturer for 

complete waterproofing system.

8 Required prep work for complete installation.

9 Polymer Modified Cement Waterproofing

10 Provide on indicated concrete walls

11 Foamed-In-Place Insulation

12 Insulation to go to underside of exterior roofing planes

13 Exterior wall crevices

14 all other areas indicated

15 Provide foam as indicated within specs

16 Weather Barriers

17 Provide complete weather barrier system as indicated in specs 

18 provide and install accessories for complete installation of exterior weather 

barrier. 

19
Coordination with trades for construction of mock-up for design team's approval.

SCOPE CHECKLIST

Subcontractor:

INCLUDED
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PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Waterproofing

SCOPE CHECKLIST

Subcontractor:

INCLUDEDC LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 

013516 LEED Requirements. Successful subcontractors responsibilities will 

include but are not limited to the following:
2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material cost 

information for these materials for LEED required calculations by New South 

Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower tier 

subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E Cost ($)
1 Sheet Waterproofing $

2 Cement Waterproofing $

3 Foamed-In-Place waterproofing $

4 Exterior Weather barrier on skin $

5 Caulking and sealants $

6 $

7 Total $

 

F ADDENDUM Reviewed / Included
1

2

3

G QUANTITIES Unit
1 SF of sheet waterproofing

2 SF of Cement Waterproofing

3 SF of Exterior Weather Barriers

4

5

6

H UNIT PRICES Cost ($) / Unit
1

2

3

I PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

J Duration
1

2

3

PRICING BREAKDOWN 

SCHEDULE 
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PROJECT: Palmetto Branch Library - A-FPLS - GMP August 12, 2013

SCOPE OF WORK:  Waterproofing

SCOPE CHECKLIST

Subcontractor:

INCLUDEDThis scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are expected 

to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional installation 

of this scope of work. 
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August 12, 2013

PROJECT: Palmetto Branch Library - A-FPLS - GMP

SCOPE OF WORK:  Roofing

REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda TBD

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Acceptance of New South Construction subcontract

6 Bids requested by 2pm, August 15, 2013

7 Bids to be submitted via email to Fulton County, GA - 

james.jones@fultoncountyga.gov & New South Construction - 

aconnell@newsouthconstruction.com

8 This project is anticipated to start September 2013 and be complete by Summer 

2014

9 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

10 Comply with all local, state, federal, and OSHA regulations. 

11 Hoisting and scaffolding as required for your scope of work.

12 Include all taxes in your pricing

13 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

14
Project is intended to reach LEED Silver Certification, price project accordingly.

15 Include all necessary permits and inspections required to complete your scope of 

work.

16 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2 Adherence to specification 07 4113 - Metal Roof Panels, 07 5050 Vegetated 

Roof Components - Add Alternate, 07 5400 - Thermoplastic Membrane Roofing, 

07 6200 - sheet Metal Flashing and trim, 07 7100 - Roof Specialties, 07 7123 - 

Gutters and Downspouts, 

3 All material, labor, equipment to perform complete roofing scope of work as 

indicated in specs and plans. 

4 Provide all required warranties as specified 

5 Provide only materials from specified roofing material manufacturers. 

6 Metal Roofing/Wall Panels

7 Provide metal roofing panels at sloped areas of roof

8 Provide formed metal caps at top of pitched roof areas as detailed in specs. 

9 Provide architectural metal panels at entrance way as indicated in specs and 

detailed in plans. 

10 Provide metal panels in skylight well within building

11 Provide metal panels at circulation desk skirting. 

12 Provide all accessories and materials for complete metal roof and wall panel 

installations. 

13 Metal material at low overhang (J10/A504) typical at all similar areas.

14 "Ice and Water shield" at all areas indicated in specs (07 1300 - Sheet 

Waterproofing) (Sloped metal roof areas)

15 Poly-Iso board below metal roofing (see alternates below)

16 Thermoplastic Membrane Roofing

17 coordinate with waterproofing installer

18 Provide all related/required accessories including fasteners, adhesives, 

insulation, flashing, walkway pads, for complete weathertight construction

19 Flashing and Sheet Metal

20 Provide and install fascias and cornies, flashings, couterflashings, drip caps and 

semi exposed flashings related to this scope of work. 

21 Roof Specialties

22 Roof edge fascia/flashings

23 Canopy edge fascia

24 Gutters and Downspouts

25 Provide complete gutter and downspout system as indicated in documents

26 Pre-finished materials

27 Profile as indicated

28 Downspouts as specified and laid out as indicated on plans

29 Rain chain and system associated with them

30 Downspout boots as specified

31

SCOPE CHECKLIST

Subcontractor:

INCLUDED
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August 12, 2013

PROJECT: Palmetto Branch Library - A-FPLS - GMP

SCOPE OF WORK:  Roofing

SCOPE CHECKLIST

Subcontractor:

INCLUDEDC LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 

013516 LEED Requirements. Successful subcontractors responsibilities will 

include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material cost 

information for these materials for LEED required calculations by New South 

Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower tier 

subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E Cost ($)
1 Metal Roofing $

2 Interior Metal Panels

3 Gutters and Downspouts $

4 Flat Roofing $

Total $

 

F ADDENDUM Reviewed / Included
1

2

3

G QUANTITIES Unit
1 Metal Roofing

2 Interior Metal Panels

3 LF of Gutters

4 Flat Roofing

5

H UNIT PRICES Cost ($) / Unit
1

2

3

I PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3 Minumum 1" Poly-Iso in lieu of 2" Poly-Iso

4 Minumum 2" Poly-Iso board sloping (thicker) for drainage 

5

J Duration
1

2

3

PRICING BREAKDOWN 

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 

Vegetated Roof with membrane waterproofing at flat roof areas.

5/8" plywood at metal roof in lieu of 2" Poly-Iso

Delete Snow Guards

SCHEDULE 
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REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda ___---____

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Bids requested by Thursday, August 15th, 2013 at 2: 00 p.m.

6 This project is anticipated to start Summer 2013 and be complete by Summer 

2014

7 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

8 Comply with all local, state, federal, and OSHA regulations. 

9 Hoisting and scaffolding as required for your scope of work.

10 Include all taxes in your pricing

11 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

12
Project is intended to reach LEED Silver Certification, price project accordingly.

13 Include all necessary permits and inspections required to complete your scope 

of work.

14 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2 Specifications applicable to this scope of work include:  08 1113 - Hollow Metal 

Doors and Frames; 08 1416 - Flush Wood Doors; 08 1433 Stile and Rail Wood 

Doors 08 7100 - Door Hardware.

3 Hollow Metal Doors and Frames 

4 Metal Doors by specified manufacturer

5 Welded metal frames as specified

6 Frame Anchors

7 Primer coating as required.

8 18 gauge frames for wood doors, 16 gauge frames for sound-rated wood doors, 

and 14 gauge frames for doors larger then 3'-0" x 8'-0" high. 

9 Wood Doors

10 Specified Manufacturer

11 Wood Veneer Faced Doors Factory Finish

12 Interior doors 1-3/4" thick unless otherwise indicated

13 Rated/non-rated as indicated

14 Birch, Cherry, and Walnut species as identified in door schedule.

15 Door Hardware

16 Specified Warranties

17 Maintenance Materials - Tools and instructions.

18 Specified Materials

19 Provide hardware sets for all doors including aluminum doors.

20 Provide hinges and hardware for fenced enclosure reference detail/sheet 

K10/A510

21 See Alternate Below

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Doors, Frames, and Hardware Subcontractor:

INCLUDED
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SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Doors, Frames, and Hardware Subcontractor:

INCLUDED

C LEED Related Requirements
1

Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 01 

3516 LEED Requirements and LEED Certification Procedures. Successful 

subcontractors responsibilities will include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material 

cost information for these materials for LEED required calculations by New 

South Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Cost ($)
1 Hollow Metal Doors and Frames $

2 Flush Wood Doors $

3 Door Hardware $

Total Base Bid $

 

E ADDENDUM Reviewed / Included
1

2

3

F QUANTITIES Unit
1 HM Frames

2 HM Doors

3 Wood Doors

G UNIT PRICES Cost ($) / Unit
1

2

3

H PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

4

5

I Duration
1

2

3

SCHEDULE 

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 

PRICING BREAKDOWN 

Stile and Rail Wood Door Specification Section 08 1433
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REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda ___---____

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Bids requested by Thursday, August 15th, 2013 at 2: 00 p.m.

6 This project is anticipated to start Summer 2013 and be complete by Summer 

2014

7 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

8 Comply with all local, state, federal, and OSHA regulations. 

9 Hoisting and scaffolding as required for your scope of work.

10 Include all taxes in your pricing

11 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

12
Project is intended to reach LEED Silver Certification, price project accordingly.

13 Include all necessary permits and inspections required to complete your scope 

of work.

14 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2 Set doors as indicated in specifications and drawings

3 Sort hardware

4 Install Hardware

5 Adjust doors

C Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower 

tier subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

D Cost ($)
1

 

E ADDENDUM Reviewed / Included
1

2

3

INCLUDED

PRICING BREAKDOWN 

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Door Install Subcontractor: Builders of Metro Atlanta
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INCLUDED

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Door Install Subcontractor: Builders of Metro Atlanta

F QUANTITIES Unit
1 HM and Wood Doors

2

3

G UNIT PRICES Cost ($) / Unit
1 Openings

2

3

H PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

4

5

I Duration
1

2

3

SCHEDULE 

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 
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REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda ___---____

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Bids requested by Thursday, August 15th, 2013 at 2: 00 p.m.

6 This project is anticipated to start Summer 2013 and be complete by Summer 

2014

7 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

8 Comply with all local, state, federal, and OSHA regulations. 

9 Hoisting and scaffolding as required for your scope of work.

10 Include all taxes in your pricing

11 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

12
Project is intended to reach LEED Silver Certification, price project accordingly.

13 Include all necessary permits and inspections required to complete your scope 

of work.

14 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2 Specifications applicable to this scope of work include: 08 3326- Overhead 

Coiling Grilles

3 Provide and install overhead coiling grilles (door number 103) and components 

per the drawings and specifications.

4 Electric Operation (standard three button control)

5 Must coordinate with electrical contractor.

6 Adjust grille, hardware and operating assemblies for smooth and noiseless 

operation.

7 Overhead coiling grille to be "mill" finish aluminum. ( This is not per 

specifications)

8 Horizontal rods spaced at 2" on center with flat vertical links spaced at 9" 

on center. (This is not per specifications)

9 Do not include hood enclosure.

C LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 01 

3516 LEED Requirements and LEED Certification Procedures. Successful 

subcontractors responsibilities will include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material cost 

information for these materials for LEED required calculations by New South 

Construction. (Does not apply to MEP trades)

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  OVERHEAD COILING GRILLES Subcontractor:

INCLUDED
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SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  OVERHEAD COILING GRILLES Subcontractor:

INCLUDED6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower 

tier subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E Cost ($)
1 $

2 $

Total $

 

F ADDENDUM Reviewed / Included
1

2

3

G PROJECT ALTERNATES (If Applicable) Add or (Deduct)

1

2

3

4

5

H Duration
1

2

3

SCHEDULE 

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 

PRICING BREAKDOWN 

Overhead coiling grille to be "mill" finish aluminum. ( This is not per specifications)

Horizontal rods spaced at 2" on center with flat vertical links spaced at 9" on center. (This is not per 

specifications)
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REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda ___---____

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Bids requested by Thursday, August 15th, 2013 at 2: 00 p.m.

6 This project is anticipated to start Summer 2013 and be complete by Summer 

2014

7 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

8 Comply with all local, state, federal, and OSHA regulations. 

9 Hoisting and scaffolding as required for your scope of work.

10 Include all taxes in your pricing

11 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

12
Project is intended to reach LEED Silver Certification, price project accordingly.

13 Include all necessary permits and inspections required to complete your scope 

of work.

14 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2

Specifications applicable to this scope of work include: 08 6220- Unit Skylights

3 Provide and Install Unit Skylights per specifications and drawings.

4 Double glazing acrylic plastic with aerogel insulation between layers.

5 Rectangular Dome.

6 Inner glazing clear transparent.

7

Anchorage devices, counterflashing, and protective back coating to be included.

8 Provide 6 foot pole for reaching lifting mechanism.

9 Curb and accessories for weather tight construction.

10 Glazing must meet OSHA fall protection requirements.

C LEED Related Requirements
1

Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 01 

3516 LEED Requirements and LEED Certification Procedures. Successful 

subcontractors responsibilities will include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material 

cost information for these materials for LEED required calculations by New 

South Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

INCLUDED

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK: Skylight Subcontractor:
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INCLUDED

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK: Skylight Subcontractor:

D Cost ($)
1 $

Total $

 

E ADDENDUM Reviewed / Included
1

2

3

F PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

G Duration
1

2

3

SCHEDULE 

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 

PRICING BREAKDOWN 
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REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda ___---____

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Bids requested by Thursday, August 15th, 2013 at 2:00 p.m.

6 This project is anticipated to start Summer 2013 and be complete by Summer 

2014

7 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

8 Comply with all local, state, federal, and OSHA regulations. 

9 Hoisting and scaffolding as required for your scope of work.

10 Include all taxes in your pricing

11 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

12
Project is intended to reach LEED Silver Certification, price project accordingly.

13 Include all necessary permits and inspections required to complete your scope 

of work.

14 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2

Specifications applicable to this scope of work include:  05 4000 Cold-Formed 

Metal Framing; 08 3100- Access Doors and Panels; 09 2116 - Wall Board 

Assemblies; 09 2216 Non-Structural Metal Framing; 09 5100 - Acoustic Ceilings

3 Provide and install required materials in accordance with the specifications.

4 Furnish and install metal partitions, gypsum board insulation, etc. for complete 

gypsum board acoustical installation.

5 Provide and install ceiling hanger per specification and drawings

6 Provide and install soffit framing per specifications and drawings

7 Furring assemblies and materials as specified

8 Provide and install gypsum reveal molding per specifications and drawings.

9 Acoustic Attenuation batts as specified in specifications, refer to partition details 

for applicable areas.

10 Stenciling of fired rated partitions or smoke barriers

11 Finish Levels as indicated

12 Tile Backer board as specified (09 3000 - Tiling) and as noted within plans. 

13 Backer board for wet areas including shower surroundings

14 Unless noted otherwise, all gypsum board shall be 5/8"

15 Acoustical sealant as indicated.

16 Install ceiling access doors and panels (supplied by others).

17 Provide and install ACT in accordance with the specifications. 

18 Provide and install corner guards per specifications and drawings.

19 Light gauge metal stud framing at study rooms reference sheet S102

20 All trim for study room build-outs.

21 Install metal door frames and any other welded HM frames per specification and 

drawings (material by others)

22 Exterior Wood Sheathing 5/8" Plywood. (This is not per specifications)

23 Structural metal framing must be stamped by a Professional Structural Engineer 

(specification 05 4000)

INCLUDED

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Gypsum Framing and Acoustical Subcontractor:
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INCLUDED

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Gypsum Framing and Acoustical Subcontractor:

24 One competent foreman to be point person for New South Supervision to 

coordinate with daily.  This person is to be on site all day every day.  Foreman 

to be able to communicate in English and same language as workers.  Foreman 

must attend weekly foreman's meetings and be able to make commitments on 

company's behalf.

C LEED Related Requirements
1

Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 01 

3516 LEED Requirements and LEED Certification Procedures. Successful 

subcontractors responsibilities will include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material 

cost information for these materials for LEED required calculations by New 

South Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower 

tier subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E Cost ($)
1 GWB $

2 ACT $

3 $

Total $

 

F ADDENDUM Reviewed / Included
1

2

3

G QUANTITIES Unit
1 GWB

2 ACT

3

H UNIT PRICES Cost ($) / Unit
1

2

3

PRICING BREAKDOWN 
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INCLUDED

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Gypsum Framing and Acoustical Subcontractor:

I PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

4

J Duration
1

2

3

SCHEDULE 

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 

Exterior Wood Sheathing 5/8" Plywood. (This is not per specifications)
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REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda ___---____

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Bids requested by Thursday, August 15th, 2013 at 2: 00 p.m.

6 This project is anticipated to start Summer 2013 and be complete by Summer 

2014

7 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

8 Comply with all local, state, federal, and OSHA regulations. 

9 Hoisting and scaffolding as required for your scope of work.

10 Include all taxes in your pricing

11 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

12
Project is intended to reach LEED Silver Certification, price project accordingly.

13 Include all necessary permits and inspections required to complete your scope 

of work.

14 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2 Specifications applicable to this scope of work include:  09 3000 - Tiling;

3 Provide and Install all specified products for complete installation.

4 Preparation of surfaces to receive flooring goods.

5 Attic stock 10 s.f. of each size, color, and surface combination

6 Tile Flooring in rooms indicated.

7 Tile Base WT2 3"x12" per specifications and drawings

8 Floor tile FT1 is discontinued.  Please price similar tile from Dal-tile.

9 Wall Tile in rooms as indicated on drawings and specifications.

10 Provide and install epoxy grout at tile joints.

11 Floor transition strips as indicated on drawings and specifications.

12 Waterproofing/Isolation membrane at floors and showers.

13 Concrete floor slab crack isolation membrane as indicated. 

14 All floor tile to be thinset.

15 Delete wall tile WT1 & WT3 on sink side walls in restroom 115 & 116.  

(This is not per drawings and specifications)

16 Lay tile to pattern indicated. 

17 One competent foreman to be point person for New South Supervision to 

coordinate with daily.  This person is to be on site all day every day.  Foreman to 

be able to communicate in English and same language as workers.  Foreman 

must attend weekly foreman's meetings and be able to make commitments on 

company's behalf.

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Tile Subcontractor:

INCLUDED
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SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Tile Subcontractor:

INCLUDEDC LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 01 

3516 LEED Requirements and LEED Certification Procedures. Successful 

subcontractors responsibilities will include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material cost 

information for these materials for LEED required calculations by New South 

Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower 

tier subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E Cost ($)
1 Tile Flooring $

2 Base Tile $

3 Wall Tile $

4 Epoxy Grout $

4 Total Base Bid $

 

F ADDENDUM Reviewed / Included
1

2

3

G QUANTITIES Unit
1 Floor Tile

2 Base Tile

3 Wall Tile

4

H UNIT PRICES Cost ($) / Unit
1

2

3

PRICING BREAKDOWN 
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SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Tile Subcontractor:

INCLUDED

I PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

J Duration
1

2

3

SCHEDULE 

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 

Delete wall tile WT1 & WT3 on sink side walls in restroom 115 & 116.  

(This is not per drawings and specifications)

All floor tile to be thinset in lieu of thickset. (This is not per drawings and specifications)
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REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3
Acceptance of addenda ___---____

4 Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Bids requested by Thursday, August 15th, 2013 at 2: 00 p.m.

6 This project is anticipated to start Summer 2013 and be complete by Summer 

2014

7 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

8 Comply with all local, state, federal, and OSHA regulations. 

9 Hoisting and scaffolding as required for your scope of work.

10 Include all taxes in your pricing

11 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

12
Project is intended to reach LEED Silver Certification, price project accordingly.

13 Include all necessary permits and inspections required to complete your scope 

of work.

14 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2 Specifications applicable to this scope of work include:  03 3511 - Concrete 

Floor Finishes; 09 6500 - Resilient Flooring; 09 6813 - Tile Carpeting

3 Preparation of surfaces to receive flooring goods.

4 Attic stock resilient flooring materials 20 s.f. of each type and color

5 Attic Stock 3% extra stock of each type, pattern and color of carpet tile.

6 Resilient base as indicated.

7 Linoleum tile as specified within the specifications and drawings. 

8 Provide moisture test if required by product manufacturers. 

9 Apply adhesive in accordance with specifications.

10 Carpet tiles as specified and indicated on plans.

11 Carpet tiles for access flooring as specified and indicated on plans.

12 Preparation materials and installation accessories.

13 Carpet layout with pattern and texture as shown on drawings and approved 

shop drawings. 

14 Concrete stain and penetrating clear sealer in Room 101, 102, 103, and 113

15 Edge strips used between different flooring mediums and where indicated.

16 One competent foreman to be point person for New South Supervision to 

coordinate with daily.  This person is to be on site all day every day.  Foreman 

to be able to communicate in English and same language as workers.  Foreman 

must attend weekly foreman's meetings and be able to make commitments on 

company's behalf.

INCLUDED

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Flooring ( Carpet, Linoleum, Base) Subcontractor:
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INCLUDED

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Flooring ( Carpet, Linoleum, Base) Subcontractor:

C LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 01 

3516 LEED Requirements and LEED Certification Procedures. Successful 

subcontractors responsibilities will include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material 

cost information for these materials for LEED required calculations by New 

South Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower 

tier subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E PRICE BREAKDOWN Cost ($)

1 Carpet Tile $

2 Resilient Flooring $

3 Base $

4 $

5 $

Total Base Bid $

F ADDENDUM Reviewed / Included
1

2

3

G QUANTITIES Unit
1 Carpet Tile

2 Resilient Flooring

3 Base

H
UNIT PRICES Cost ($) / Unit

1

2

3
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INCLUDED

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Flooring ( Carpet, Linoleum, Base) Subcontractor:

I PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

4

5

J Duration
1

2

3

Interior Rubber Mat 48"X96" as indicated in specification 12 4813. (Size as identified in drawings)

Entrance Floor Grilles at Foyer 100  as indicated in specification 12 4813

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 

SCHEDULE 
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REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 
3 Acceptance of addenda ___---____

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Bids requested by Thursday, August 15th, 2013 at 2:00 p.m.

6 This project is anticipated to start Summer 2013 and be complete by Summer 

2014.
7 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

8 Comply with all local, state, federal, and OSHA regulations. 

9 Hoisting and scaffolding as required for your scope of work.

10 Include all taxes in your pricing.

11 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

12
Project is intended to reach LEED Silver Certification, price project accordingly.

13 Include all necessary permits and inspections required to complete your scope 

of work.

14 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2
Specifications applicable to this scope of work include:  09 9000 - Painting and 

Coating; 03 3511- Concrete Floor Finishes; 09 9600- High-Performance Coating

3 Provide and install required materials in accordance with the specifications.

4 Provide attic stock 1 gallon of each color.

5 Attic stock high-performance coating 5%, but not less than 1 gal. of each 

material and color applied.

6 Preparation as required and in accordance with the specifications.

7 All interior surfaces indicated to be painted per specifications.

8 Interior soffits as indicated in specifications.

9 Interior ceilings as indicated in specifications.

10 All exterior cementitious board wall siding (all substrates noted 074646 FC).

11 Exterior columns and beams.

12 Steel Column at entry sign drawing sheet F4/A510 

13 Exterior soffits as indicated in specifications. 

14 Exterior GWB ceiling at Room 101, 104, 107.

15 Typical exterior vents and louvers not otherwise specified.

16 Exposed steel at Entry Canopy .

17 Steelwork at transformer enclosure. 

18 Architectural exposed steel at canopy and covered exterior space(high-

performance coating) specification 09 9600/ drawing A101.

19 Bollard drawing sheet C009 located at trash pad and CL 4.A/4.1

20 Hollow Metal Door Frames

21 Hollow Metal Doors

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Painting Subcontractor:

INCLUDED
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SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Painting Subcontractor:

INCLUDED22 Caulk as required in specifications

23 Fabric Based Roll Surfaces (markerboard) roll stock, width 60" specification 10 

1101

24 One competent foreman to be point person for New South Supervision to 

coordinate with daily.  This person is to be on site all day every day.  Foreman to 

be able to communicate in English and same language as workers.  Foreman 

must attend weekly foreman's meetings and be able to make commitments on 

company's behalf.

25 See Alternate Below

C LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 01 

3516 LEED Requirements and LEED Certification Procedures. Successful 

subcontractors responsibilities will include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material cost 

information for these materials for LEED required calculations by New South 

Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower 

tier subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E ADDENDUM Reviewed / Included
1

2

3

F QUANTITIES Unit
1

2

3

G UNIT PRICES Cost ($) / Unit
1

2

3
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SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Painting Subcontractor:

INCLUDEDH PROJECT ALTERNATES (If Applicable) Add or (Deduct)

1

2

3

I Duration
1

2

3

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are expected 

to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 

SCHEDULE 

Flooring: concrete stain and penetrating clear sealer in rooms 101, 102, 103, and 113 (specification 03 

3511- Concrete Floor Finishes)
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REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda ___---____

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Bids requested by Thursday, August 15th, 2013 at 2: 00 p.m.

6 This project is anticipated to start Summer 2013 and be complete by Summer 

2014

7 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

8 Comply with all local, state, federal, and OSHA regulations. 

9 Hoisting and scaffolding as required for your scope of work.

10 Include all taxes in your pricing

11 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

12
Project is intended to reach LEED Silver Certification, price project accordingly.

13 Include all necessary permits and inspections required to complete your scope 

of work.

14 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Provide all required labor, materials, and equipment for complete installation of 

all Toilet Partitions, Toilet Accessories, and any other accessories as noted 

within specifications or within this scope checklist.

2

Specifications applicable to this scope of work include:  10 1101- Visual display 

Boards; 10 2113 Toilet Compartments; 10 2800 Toilet and Bath Accessories; 

10 4400 Fire Protection Specialties; 10 2601 Wall and Corner Guards

3 Provide and install the following that is included in your scope of work:

4 Visual Display Boards

5 Tackboard- Fine-grained, homogeneous natural cork, height 42" length 48",vinyl 

coated fabric, extruded aluminum frame. (Size is per drawings)

6 Fabric Based Roll Surfaces (markerboard) roll stock, width 60"

7 Provide and Install visual display boards per specifications and drawings

8 Toilet Compartments

9 Provide and Install toilet compartments per specification and drawings 

10 Solid molded high density polyethylene

11 Ceiling Hung

12 All specified hardware

13 Toilet Accessories

14 Install toilet paper dispenser surface mounted (provided by owner)

15 coat hook

16 Install paper towel dispenser (provided by owner)

17 Electric Hand Dryer with automatic sensor

18 Install Waste Receptacle (provided by owner)

19 Install Soap Dispenser (provided by owner)

20 Seat Cover Dispenser surface mounted 

21 Grab Bars

22 Mirror 30" X 48"

23 Sanitary Napkin Disposal Unit surface mounted, self-closing door

24 Diaper Changing Station wall mounted 

25 Shower Curtain Rod

26 Shower Curtain Opaque Vinyl with shower curtain hooks snap closure

27 Folding Shower Seat Wall-mounted recessed

SCOPE CHECKLIST

PROJECT: Palmetto Branch Library

SCOPE OF WORK:  Visual Display/Partitions/Toilet Accessories/

Fire Extinguishers/Corner Guards Subcontractor:

INCLUDED
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SCOPE CHECKLIST

PROJECT: Palmetto Branch Library

SCOPE OF WORK:  Visual Display/Partitions/Toilet Accessories/

Fire Extinguishers/Corner Guards Subcontractor:

INCLUDED28 Towel Bar stainless steel 

29 Robe Hook heavy-duty stainless steel

30 Combination Utility Shelf/Mop and Broom Holder 

31 Trash Rings

31 Fire Protection

32 Fire Extinguishers

33 Fire Extinguisher Cabinets (Recessed)

34 Automatic external defibrillator with cabinet.

35 Corner Guards

36 One competent foreman to be point person for New South Supervision to 

coordinate with daily.  This person is to be on site all day every day.  Foreman 

to be able to communicate in English and same language as workers.  Foreman 

must attend weekly foreman's meetings and be able to make commitments on 

company's behalf.

C LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 01 

3516 LEED Requirements and LEED Certification Procedures. Successful 

subcontractors responsibilities will include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material 

cost information for these materials for LEED required calculations by New 

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower 

tier subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E Cost ($)
1 Visual Display Boards $

2 Toilet Compartments $

3 Toilet Accessories $

4 Fire Protection $

Total $

 

F ADDENDUM Reviewed / Included
1

2

3

PRICING BREAKDOWN 
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SCOPE CHECKLIST

PROJECT: Palmetto Branch Library

SCOPE OF WORK:  Visual Display/Partitions/Toilet Accessories/

Fire Extinguishers/Corner Guards Subcontractor:

INCLUDEDG PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

H Duration

1

2

SCHEDULE 

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 
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REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3
Acceptance of addenda ___---____

4 Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Bids requested by Thursday, August 15th, 2013 at 2: 00 p.m.

6 This project is anticipated to start Summer 2013 and be complete by Summer 

2014

7 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

8 Comply with all local, state, federal, and OSHA regulations. 

9 Hoisting and scaffolding as required for your scope of work.

10 Include all taxes in your pricing

11 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

12
Project is intended to reach LEED Silver Certification, price project accordingly.

13 Include all necessary permits and inspections required to complete your scope 

of work.

14 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2 Specifications applicable to this scope of work include:  09 6900- Access 

Flooring

3

Provide and install access flooring in accordance with specifications and plans.

4 Maintenance material eight extra typical size floor panels.

5 Factory- fabricated system consisting of removable floor panels and supporting 

structure that allows access to each space below floor without requiring removal 

of panels other than the one directly above the space to which access is 

needed.  

6 Panels shall be integrated steel pan construction with exposed top surface of 

lightweight concrete fill.

7 Floor panel surface shall be factory standard bare concrete. 

8 Floor panel size 24 x24 inches 

9 Floor system must meet performance requirements.

10 Installer is to coordinate with other trades to maintain the integrity of the 

installed access flooring. No traffic other than the access floor crew for 48 hours 

after access flooring is installed.  Access flooring shall not be removed by other 

trades for 72 hours after installation. 

11 Install factory cutouts for floor diffusers.  

12 Provide and install air-highway per specification and plans.

13 Install plenum dividers to provide a positive seal between structural floor and 

elevated floor.

14 Provide gasket and sealant to ensure air tight seal where holes are cut in 

elevated floor for penetration of cable.

15 Seal between all joints in access flooring panels over air-highway, per flooring 

manufacturer's recommendations.

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Access Flooring Subcontractor:

INCLUDED
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SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Access Flooring Subcontractor:

INCLUDED16 Install understructure access flooring as indicated in specifications.  

17 Provide and install 1" elastomeric liner. 

18 Provide and install transition plate between access flooring and concrete slab.

19 One competent foreman to be point person for New South Supervision to 

coordinate with daily.  This person is to be on site all day every day.  Foreman 

to be able to communicate in English and same language as workers.  Foreman 

must attend weekly foreman's meetings and be able to make commitments on 

company's behalf.

C LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 01 

3516 LEED Requirements and LEED Certification Procedures. Successful 

subcontractors responsibilities will include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material 

cost information for these materials for LEED required calculations by New 

South Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower 

tier subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E PRICE BREAKDOWN Cost ($)
1 1" Elstomeric Liner

2 Air- Highway

F ADDENDUM Reviewed / Included
1

2

3

G QUANTITIES Unit
1

2

3

H UNIT PRICES Cost ($) / Unit
1

2

3
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SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Access Flooring Subcontractor:

INCLUDEDI PROJECT ALTERNATES (If Applicable) Add or (Deduct)

1

2

J Duration
1

2

3

SCHEDULE 

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 
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REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3
Acceptance of addenda ___---____

4 Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Bids requested by Thursday, August 15th, 2013 at 2: 00 p.m.

6 This project is anticipated to start Summer 2013 and be complete by Summer 

2014

7 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

8 Comply with all local, state, federal, and OSHA regulations. 

9 Hoisting and scaffolding as required for your scope of work.

10 Include all taxes in your pricing

11 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

12
Project is intended to reach LEED Silver Certification, price project accordingly.

13 Include all necessary permits and inspections required to complete your scope 

of work.

14 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Subcontractor shall be responsible for the following scope of work including, but 

not limited to the following:

2 Specifications applicable to this scope of work include: Signage Standards and 

Guidelines

3 Comply with requirements indicated for materials, thicknesses, finishes, colors, 

design, shapes, size, attachment methods, chassis specifications, and details 

of construction.

4 All signs, unless noted otherwise on design drawings, will have a satin clear 

coat applied over the paint color.  

5 Please provide and install all accessories as indicated in specifications.  

6 Prep material and apply coating as specified in specifications.

7 Follow ADA requirements.

8 Please provide and install all of the following per specifications:

9 Main Entrance ID Sign

10 Vehicle and Pedestrian Direction Sign

11 Regulatory Signs- Handicapped Parking and Reserved Parking

12 Exterior Behavior Signs

13 Exterior Room Identification

14 Entry Door Graphics

15 Donor Recognition Plaques and Wall

16 Flag Mount Signs

17 Insert Holders

18 Restroom Signs

19 Room ID Signs

20 Book Stack Range Signs

21 Ceiling Mounted Range Finder Signs

22 Main Department ID Signs

23 Wall Mounted Range Finder Signs

24 Dedication Plaque

25 Exterior Book Return ID

C LEED Related Requirements
1 Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 

01 3516 LEED Requirements and LEED Certification Procedures. Successful 

subcontractors responsibilities will include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

INCLUDED

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Signage Subcontractor:
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INCLUDED

SCOPE CHECKLIST

PROJECT:  Palmetto Branch Library

SCOPE OF WORK:  Signage Subcontractor:

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material 

cost information for these materials for LEED required calculations by New 

South Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower 

tier subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E PRICE BREAKDOWN Cost ($)
1

2

Total Base Bid $

F ADDENDUM Reviewed / Included
1

2

3

G QUANTITIES Unit
1

2

3

H PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

I Duration

1

2

3

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and 

functional installation of this scope of work. 

SCHEDULE 
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REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda ___---____

4
Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Bids requested by Thursday, August 15th, 2013 at 2: 00 p.m.

6 This project is anticipated to start Summer 2013 and be complete by Summer 

2014

7 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

8 Comply with all local, state, federal, and OSHA regulations. 

9 Hoisting and scaffolding as required for your scope of work.

10 Include all taxes in your pricing

11 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

12
Project is intended to reach LEED Silver Certification, price project accordingly.

13 Include all necessary permits and inspections required to complete your scope 

of work.

14 Submittals, Shop Drawings, As-Builts, O&M Manuals, and warranties per 

contract documents

B TRADE SPECIFIC SCOPE 
1 Provide all required labor, materials, and equipment for complete installation of 

all appliances as noted within specifications or within this scope checklist.

2 Specifications applicable to this scope of work include:  11 3100-Appliances

3 Provide from given manufacturers and install all of the following:

4 Full Size Refrigerator (Free-standing, side-by-side, frost-free)

5 Includes glass shelves, automatic icemaker, light in freezer compartment, and 

in-door water and ice dispenser.

6 Stainless steel finish

7 Size 68"H x 36"W x 32-33"D

8 Under Counter Refrigerator (Built-in, frost-free)

9 Stainless steel finish

10 Size 32"H(maximum) x 24"W x 23.5"D

11 Under Counter Ice Maker

12 Stainless steel finish

13 Size 32.38"H (maximum) x 14.75"W x 23.5"D

14 Built-in depth

15 Microwave ( Built-in at upper cabinet) 

16 Product is dicontinued please price similar product.

17 1000 Watts 

18 Stainless steel finish

19 Include turntable and 2-speed exhaust fan

20 Size 36"W x 16"H x 15"D

21 One competent foreman to be point person for New South Supervision to 

coordinate with daily.  This person is to be on site all day every day.  Foreman 

to be able to communicate in English and same language as workers.  Foreman 

must attend weekly foreman's meetings and be able to make commitments on 

company's behalf.

SCOPE CHECKLIST

PROJECT: Palmetto Branch Library

SCOPE OF WORK:  Residential Equipment Subcontractor:

INCLUDED

8/12/2013 Page 1 of 2



SCOPE CHECKLIST

PROJECT: Palmetto Branch Library

SCOPE OF WORK:  Residential Equipment Subcontractor:

INCLUDED

C LEED Related Requirements
1

Review and acceptance of responsibilities of Sections 01 3514, 01 3515, and 01 

3516 LEED Requirements and LEED Certification Procedures. Successful 

subcontractors responsibilities will include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material 

cost information for these materials for LEED required calculations by New 

South Construction. (Does not apply to MEP trades)

6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Safety Program
1 Maintain and report monthly hours worked onsite for subcontractor and lower 

tier subcontractors.

2 Submit daily pretask safety planning.

3 All employees onsite to attend site specific orientation prior to starting work 

onsite.

4 100% fall protection for all persons at a height of 6' or more.

5 Provide translator for non-English speaking employees.

6 Provide Experience Modification Rate (EMR) for your company and any 

subcontractors that you are using. If EMR is higher than 1.0, please  include an 

explanation for the elevated rate.

E Cost ($)
1 Microwave $

2 Full Size Refrigerator $

3 Under Counter Refrigerator $

4 Under Counter Ice Maker $

Total $

 

F ADDENDUM Reviewed / Included

1

2

3

G PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

H Duration
1

2

3

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 

PRICING BREAKDOWN 

SCHEDULE 
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REMARKS

A GENERAL PROJECT SCOPE YES NO

1 Complete compliance with Construction Drawings & Specifications by Houser 

Walker dated 06/14/2013. Review all plans and specifications related to your 

scope of work. 

2 Compliance with Owner and Construction Manager minimum insurance 

requirements. 

3 Acceptance of addenda TBD

4 Minority Classification (MBE, WBE,DBE, other), please specify if applicable.

5 Bids requested by 2pm, Thursday July 25, 2013

6 Bids to be submitted via email to Fulton County, GA - 

james.jones@fultoncountyga.gov & New South Construction - 

lsmith@newsouthconstruction.com
7 This project is anticipated to start September 2013 and be complete by Summer 

2014.

8 Please complete this scope checklist and return along with your company's 

standard bid proposal letter/form.

9 Shipping, unloading, distributing, storage, and hoisting of materials.

10 Include all taxes in your pricing

11 Daily clean up by subcontractor.  Sort and dispose of trash in dumpsters 

provided by GC.

12 Project is intended to reach LEED Silver Certification, price project accordingly.

13 Include all insurance, fees, necessary permits and inspections required to 

complete your scope of work.

14 Submittals, Shop Drawings, As-Builts, Record Drawings, O&M Manuals, and 

warranties per contract documents

B TRADE SPECIFIC SCOPE 
1 Furnish and install window treatments per contract documents dated 

06/14/2013.

2 Manual shades with 50% light transmittance - Rooms 140, 141, 143 & 146

3 Fabric Roller Shades

4 Color - Full Range of Colors

5 Mounting - Inside head pocket

6 Manual Operation

7 Motorized Blackout shades - Room 110

8 Lutron Blackout Shades

9 Color = Loutre BM-609-0

10 Mounting - Inside head pocket

11 Motorized with contact closure interface to allow shades to be integrated with 

lighting controls.

C LEED Related Requirements
1 Review and acceptance of responsibilities of Section 01 3514 thru 01 3516 

LEED Requirements and LEED Registered Project Checklist. Successful 

subcontractors responsibilities will include but are not limited to the following:

2 Provide LEED required submittals.

3 Provide material cost data required for calculations.

4 Participation in development of LEED Action Plans as required.

5 Provide product information, cut sheets, letters, etc. regarding the recycled 

content of materials manufactured with recycled materials. Provide material cost 

information for these materials for LEED required calculations by New South 

Construction. (Does not apply to MEP trades)

SCOPE CHECKLIST

PROJECT: Palmetto Branch Library - A-FPLS - GMP

SCOPE OF WORK:  Window Treatments Subcontractor:

INCLUDED
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SCOPE CHECKLIST

PROJECT: Palmetto Branch Library - A-FPLS - GMP

SCOPE OF WORK:  Window Treatments Subcontractor:

INCLUDED6 Provide product information, cut sheets, letters, etc. regarding materials 

extracted, processed, and manufactured within 500 miles of the project site. 

Provide material cost information for these materials for LEED required 

calculations.

D Cost ($)
1 $

2 $

3 $

Total Base Bid $

 

E ADDENDUM Reviewed / Included
1

2

3

F QUANTITIES Unit
1

2

3

G UNIT PRICES Cost ($) / Unit
1

2

3

H PROJECT ALTERNATES (If Applicable) Add or (Deduct)
1

2

3

4

5

I Duration
1

2

3

PRICING BREAKDOWN 

SCHEDULE 

This scope checklist is a guideline of items to be included in your proposal. This list is not intended to be all inclusive. You are 

expected to include a complete scope of work in accordance with the Contract Documents and as required for a complete and functional 

installation of this scope of work. 
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NEW SOUTH CONSTRUCTION COMPANY, INC. 
1132 West Peachtree Street; Atlanta, GA  30309 

Tel:  (404) 443-4000   Fax:  (404) 443-4100 

For New South Office Use Only: 
Received By:  
 

Expires: 

 SUBCONTRACTOR QUALIFICATION AND INFORMATION FORM 

                
Company’s Full Legal Name:  
Please Return Form To:  
 
The undersigned hereby certifies and swears that the information contained herein and attached hereto, and all documents and other 
information provided as requested herein, is true, complete, and correct on and as of the date hereof. If such information is not true, 
complete, and correct, in addition to all other remedies available to it, New South Construction Company, Inc. or any joint venture or 
other New South entity may terminate any contract, purchase order, purchase agreement, or other agreement with the undersigned and 
such termination shall be considered a for cause termination. 
 
Please answer the following questions in the space provide. Should you need additional space, please attach additional pages as 
necessary and note each answer with the number of the applicable question.  

 

1. What is your legal business name (as registered with the State)?  

2. How many years have you been in business as a subcontractor?  

3. Have you operated in or been in business under any other names?  

4. Federal Tax ID Number (FEIN Number)  

5. State of incorporation or organization  

6. States in which you operate   

7. States in which you are registered to do business with the 
applicable Secretary of State (or similar governmental body)  

8. States in which you hold an applicable construction license, for 
each license include license numbers, type of license, and date 
obtained   

9. Sales and use tax registration numbers for each state in which you 
operate   

10.  Names of company’s Officers and Executives (if an LLC, include 
all Members and any Managers or Managing Members)(if a 
Partnership, include all partners) 

  

11. Names of individuals or entities owning more than 5% of the 
company 

  

12. List each of the categories of work, if any, that the company 
typically performs with its own forces; if none, so state  

13. Number of employees  

14. E-Verify Company Identification Number (5 or 6 digit number, no 
letters) and date of registration 

Number: Reg. Date: 

15. Last 3 years’ Experience Modification Rate (EMR) 20 EMR:  20 EMR:  20  EMR:  

16. List any OSHA violations in the last 5 years  

17. List any judgments, claims, arbitration proceedings, administrative 
or agency appeals, board proceedings, or suits threatened, pending 
or outstanding or in which the company (or any parent, subsidiary, 
affiliate, or officer) was a named party in the last 5 years (whether 
initiated by you or another party).   



 
 

NEW SOUTH CONSTRUCTION COMPANY, INC. 
1132 West Peachtree Street; Atlanta, GA  30309 

Tel:  (404) 443-4000   Fax:  (404) 443-4100 

18. Has the company ever failed for any reason to complete, in whole 
or in any part, any work awarded to it; if so, please explain $ 

19. List the total value of all work now under contract $ 

20. List the total value of all work now actually in progress $ 

21. List the total value of all work completed within the past year $ 

22. List 5 general contractor references, including name, address, 
telephone number, and person having the most knowledge of your 
dealings with their organization over the last 5 years.  

 

 

1. 
 

2. 
 

3. 
 

4. 
 

5. 
 

23. List 3 trade references, including name, address, telephone 
number, and person having the most knowledge of your dealings 
with their organization over the last 5 years.  

 

1. 
 

2. 
 

3. 
 

24. Name your surety(ies) and bonding agent, including, for each the 
company name and the name of an officer, manager, or 
underwriter having knowledge of the company’s bonding 
capacity, performance, and financial history.  

25. Has any current or former surety increased, decreased, or placed 
any limits on the company’s bonding capacity or otherwise 
declined to issue a requested bond?  If so, explain.   

26. List the dollar amounts of the company’s bonding capacity. Overall: $ Per Project: $ 

27. Provide true, complete, and correct copies of the following: 
a. Most recent fiscal year audited financial statements  
b. Insurance certificate reflecting current coverages and available limits 
c. While this form remains on file with New South, New South may request updated audited financial statements. Such 

statements will be true, complete, and correct upon submission. 
 
 
SIGNED AND SWORN THIS THE                      DAY OF                             , 20       . 
 
Company’s Full Legal Name:  Sworn to and subscribed before me this 

 

_____ day of ________________, 20___. 

  

  

   

Notary Public 

 

 
 

 

 
By: 

 
 

 

 (Officer Signature)  
 
 

 
 

 

 (Officer’s Printed Name)  
 
Title: 

 
 

 

 (Officer’s Title)  
 



 

 Subcontractor Initials:  
NSC Public Works Subcontract 1/12 

NEW SOUTH CONSTRUCTION COMPANY, INC. 

1132 WEST PEACHTREE STREET, ATLANTA, GA  30309 
(404) 443-4000, FAX (404) 443-4100 

SUBCONTRACT 

   
DATE: {CONTRACTS.CONTRA

CTDATE} 

SUBCONTRACT NO. 
NO. OF 
COPIES 
EACH 

SCOPE OF WORK 

{CONTRACTS.CONTRACT

NUMBER} 2 {CONTRACTS.SCOPEOFWORK} 

TO: {TOCONTACT.DISPLAYNAME} PROJECT NAME: {PROJECTS.NAME} 

 {COMPANY.NAME} LOCATION: 

{PROJECTS.ADDRESS}  {ADDRESSES.ADDRESS1}  

 

{ADDRESSES.CITY},{ADDRESSES.STATE} 

{ADDRESSES.ZIP} 
PROJECT 

MANAGER: {PROJECTS.PROJECTMANAGER} 

  SUPERINTENDENT: {PROJECTS.SUPERINTENDENT} 

  

PAYMENT AND PERFORMANCE BOND REQUIRED:  

({CONTRACTS.UDF_BOND_REQUIRED} 

"YES/NO")  

CONTRACT AMOUNT: {CONTRACTS.ORIGVALUE}  

 
 Do not mark up your contract in any way or remove any pages from it without prior discussion and agreement 

with the Project Manager.  
 Initial each page of the Subcontract, including all exhibits and attachments.  
 Each copy of the Subcontract provided to you must be signed by an officer of the company, witnessed, notarized, 

and Company seal affixed.  
 Return both copies to our office for full execution. 
 
EXHIBITS: 
 
Exhibit One – General Scope of Work 

 Outlines your base subcontract breakdown, unit prices, inclusions and exclusions. 
Exhibit “A” – Subcontractor’s Request for Payment Affidavit 

 Your requests for payment must be submitted on Exhibit “A” of your subcontract, "Subcontractor's Request for 
Payment Affidavit."  Our Exhibit "A" is the only invoice that will be recognized by our accounting department. Exhibit 
“A” must be signed by an officer of the company and notarized. 

 Payment requests must be received in our office no later than the 20TH of each month. Payment to Subcontractor for 

any pay requests received after this date will be significantly delayed or postponed to the following pay period.  
 Faxed copies of your application for payment will not be processed.   
 All applications for payment must separate labor and material cost on the "Schedule of Values" page A-2.  

Exhibit “B.1” – Interim Lien Waiver and Release Upon Payment and Exhibit “B.2” – Waiver and Release Upon Final 
Payment by Subcontractor 

 You are required to submit Exhibit”B.1”, “Interim Lien Waiver and Release Upon Payment,” with every Exhibit “A”, 
“Subcontractor’s Request for Payment Affidavit.” 

 You are required to submit Exhibit "B.2", “Waiver and Release Upon Final Payment By Subcontractor” and "Final 
Affidavit and Waiver of Lien by Subcontractor," upon completion of your scope of work and prior to final payment. 

 Exhibits “B.1” and “B.2” must be signed by an officer of the company and notarized. 
Exhibit “C” – Certificate of Insurance 

 You are required to provide proof of insurance in at least the amounts specified on Exhibit "C". A Certificate of 
Insurance naming Contractor as certificate holder, and a Form W-9 must be submitted prior to commencement of 
work. All payments will be withheld until your insurance certificate and W-9 are on file with our accounting 
department. 

Exhibit “D” – Contractor's Standard Accident Prevention Program for Subcontractors 

 You are required to comply with our safety program as outlined in Exhibit "D" of your subcontract. 
Exhibit “E” – Contract Drawings and Specifications 

Exhibit “F” – Request for Change Order  

Exhibit “G” – Change Order Form 

Exhibit “H” – Project Schedule 

Exhibit “I" – The Georgia Security and Immigration Compliance Act Requirements Subcontractor Affidavit 
Exhibit “J” – Bond Forms 
 

Approval 

SPM/PM ____ 

APM/PE ____ 
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Subcontractor Initials:  __________ 
NSC Public Works Subcontract 1/12 

 

 
SUBCONTRACT AGREEMENT NO:  {CONTRACTS.CONTRACTNUMBER}  

 
1. AGREEMENT: 

 
1.1. THIS AGREEMENT made under seal, this ({CONTRACTS.CONTRACTDATE} "LONG DATE"), by and between 

{COMPANY.NAME}, whose principal office is at {ADDRESSES.ADDRESS1}, {ADDRESSES.CITY}, {ADDRESSES.STATE} 

{ADDRESSES.ZIP} (hereinafter called "Subcontractor"), and NEW SOUTH CONSTRUCTION COMPANY, INC., a 

Georgia Corporation, whose principal office is at 1132 West Peachtree Street, Atlanta, Georgia 30309 (hereinafter 
called “Contractor”). 

 
1.2. WITNESSETH:  That Subcontractor and Contractor, for the consideration hereinafter named, agree as follows: 

 
1.2.1. Subcontractor shall furnish and pay for all materials, labor, services, supplies, scaffolding, equipment, tools 

appliances, and everything necessary for completion and functional installation of as further described in EXHIBIT 
ONE, General Scope of Work, a copy of which is attached and made a part of this Subcontract for  

  
 {PROJECTS.NAME} 

 is located at: 
 {PROJECTS.ADDRESS} 

 
 (hereinafter called "Project"), for {LEGALDOCINFO.OWNER}, (hereinafter called "Owner"), in accordance with the 

Contract between Owner and Contractor dated {LEGALDOCINFO.CONTRACTDATE} (hereinafter called "Owner 

Contract"), which includes any General Conditions  and any Supplemental Conditions, Modifications, Drawings, 
Specifications, and any other documents referenced therein, some of which have been prepared by 
{LEGALDOCINFO.ARCHNAME} (hereinafter called "Architect”), all of which are referred to as the "Contract Documents". 

The Owner Contract, including the Contract Documents, is hereby incorporated into this Subcontract by this 
reference. Subcontractor hereby acknowledges that a copy of the Owner Contract, including the Contract Documents, 
has been made available to it. Subcontractor hereby agrees to be bound by all the terms of the Owner Contract, 
including the Contract Documents, and to assume towards Contractor all of the obligations and the responsibilities 
that Contractor by those instruments assumes towards Owner. To the extent of any direct conflict between the Owner 
Contract and this Subcontract, the term or provision that is more onerous or imposes a greater obligation on 
Subcontractor shall govern to the extent not in conflict with applicable law. 

 
1.3. This Subcontract is subject to the Architect’s and Owner’s approval of this Subcontract and the Subcontractor. 
 
1.4. All Work performed under this Subcontract shall be completed in conformance with all federal, state, city, county, and 

local ordinances and authorities; all requirements of federal, state, city, county and local building codes which are 
applicable to the work; local sanitary laws and rules and regulations; and all orders and interpretations of such 
ordinances, requirements, laws, rules and regulations are set forth herein, in the Owner Contract, or the Contract 
Documents thereof. Subcontractor shall furnish without any extra charge any additional materials and labor (1) which 
may be required to comply with such codes, ordinances, requirements, laws, rules and regulations, and (2) which are 
not specifically included in this Subcontract or the Contract Documents but are reasonably inferable therefrom and 
are necessary for the proper completion of this work. Subcontractor hereby represents, warrants and covenants that 
(x) to the extent that Subcontractor has, has had, or will have independent contractors, such independent contractors 
are, were, or will be properly classified as independent contractors and were not to, should not be, or shall not be 
classified as employees of Subcontractor under any applicable law, including any law, rule, or regulation of the 
Internal Revenue Service (“IRS”), (y) no employee or independent contractor of Subcontractor has ever filed an IRS 
Form SS-8 with respect to Subcontractor, and (z) Subcontractor has never filed a Form SS-8 with respect to any 
employee or independent contractor of Subcontractor. 

 
2. NO ASSIGNMENT OR TRANSFER OF CONTRACT RIGHTS: 

 
2.1. Subcontractor shall not let, assign, assign the proceeds, subcontract to others, piecemeal, or otherwise transfer this 

Subcontract or any part hereof or thereof, or any interest herein or therein, without the written consent of Contractor. 
The transfer of actual or beneficial ownership or control of Subcontractor without prior written notice to Contractor will 
result in a default under this Subcontract. 
 

2.2. For the sake of clarity and in no way limiting Contractor’s ability to assign this Subcontract in whole or in part as 
Contractor chooses, Subcontractor hereby agrees and acknowledges that Contractor may assign this Subcontract to 
Owner at any time and such assignment shall not require the action or approval of Subcontractor. Further, any 
subcontract, purchase order, or other agreement related to the Project between Subcontractor and any of its 
subcontractors or suppliers shall be freely assignable to Contractor and Owner. 
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Subcontractor Initials:  __________ 
NSC Public Works Subcontract 1/12 

3. SUBCONTRACT SUM: 

 
3.1. Contractor agrees to pay Subcontractor for the performance of its work the Exclusive sum (hereinafter called 

"Subcontract Sum"), of ({CONTRACTS.ORIGVALUE} "NUMTOTEXT") Dollars (({CONTRACTS.ORIGVALUE} 

"$###,###,###,##0.00")). Payment to Contractor by Owner for the work performed by Subcontractor shall be an 

absolute condition precedent to Contractor's obligation to pay Subcontractor. There shall be no obligation whatsoever 
for Contractor to pay the Subcontractor until the Contractor is paid for the work or materials for which the 
subcontractor seeks payment. Subcontractor recognizes that this agreement is a “Pay Only If and When Paid” 
arrangement. No payment to Subcontractor shall operate as an approval of Subcontractor's work or material or any 
part thereof. 

 
3.2. Subcontractor warrants and acknowledges that it has thoroughly reviewed Contract Documents and approved the 

Subcontract Sum in view of the work to be performed under this Subcontract, and Subcontractor recognizes that 
Contractor has relied and will act in reliance on the Subcontract Sum in entering into contractual agreements with 
Owner and other subcontractors. Subcontractor agrees that no modification or termination of the Subcontract shall be 
made due to any error or omission on the part of Subcontractor with respect to the Subcontract Sum specified herein 
or the full requirements of the Contract Documents. 

 
3.3. The Subcontract Sum shall be modified (increased or decreased) only under those circumstances where the Scope of 

Work as described in EXHIBIT ONE has changed in accordance with the terms of this Subcontract. The modification 
shall be added to or subtracted from the original Subcontract Sum and EXHIBIT ONE, General Scope of Work, only in 
the form of a written Subcontract Change Order. All Subcontract Change Orders issued under this Subcontract shall 
be subject to all of the terms of this Subcontract and Owner Contract, including the Contract Documents. 

 
3.4. Subcontractor warrants and acknowledges that it is responsible for and bears the burden of any risk of increase in the 

costs of supplies, labor or other costs necessary to complete its work.  Subcontractor shall not be entitled to (a) any 
increase in the Subcontract Sum, (b) damages of any sort, (c) additional compensation or (d) modification or 
rescission of any duties or obligations arising under this Contract based upon any increases in the aforementioned 
costs, except to the extent that Contractor is entitled to compensation for such cost increases from the Owner, and 
then only to the extent of any amounts that Contractor, on behalf of Subcontractor, actually receives from Owner for 
such cost increases. 

 
4. PAYMENT AGREEMENT: 

 
4.1. Contractor agrees to pay Subcontractor on a progress payment basis for the value of labor and materials 

incorporated by Subcontractor in the Project and of materials on-site and off-site in a manner acceptable of 
Contractor and Owner, less  ({Contracts.GeneralRetainPercent} "Percent")    retainage on the cumulative cost of 

the work-to-date, less the aggregate of previous payments. Subcontractor shall make payments promptly of all 
amounts due and owing to its subcontractors, laborers and materialmen for material and labor used in the 
performance of said work. Subject to the other conditions of this Subcontract, Contractor agrees to payments of the 
Subcontract Sum after the following criteria has been met: 

 
4.1.1. Progress Payments: 
 
4.1.1.1. Payment has been received by the Contractor from the Owner (per Section 3.1). 
4.1.1.2. Fully executed Subcontract. 
4.1.1.3. Current Certificate of Insurance, in the form of Exhibit “C”. 
4.1.1.4. Executed Payment and Performance Bonds, as required. 
4.1.1.5. Receipt from Subcontractor of a fully executed and notarized Subcontractor’s Request for Payment Affidavit, in the 

form of Exhibit “A”. 
4.1.1.6. Sub-subcontractor lien releases, if required. 
4.1.1.7. Supplier lien releases, if required. 
4.1.1.8. Execution of all outstanding Change Orders. 
4.1.1.9. Sales and Use Tax Certificate of Registration and any other current Sales & Use Tax Form. 
4.1.1.10. Other documentation as required by the Contract Documents or reasonably required by the Contractor or Owner. 
 
4.1.2. Final Payment: 
 
4.1.2.1. Provided that Contractor has received final payment from Owner, documentation that may, at Contractor's sole 

option, be required before Final Payment of the Subcontract Sum to Subcontractor includes the following: 
4.1.2.2. Acceptance of Subcontractor's work by Owner, Architect (if applicable) and Contractor. 
4.1.2.3. Completion of Owner's, Architect's, and Contractor's punch lists. 
4.1.2.4. Completion of all of Subcontractor's Scope of Work and the removal of all jobsite equipment and excess materials not 

incorporated into the final product. 
4.1.2.5. Fully executed Final Change Order. 
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4.1.2.6. Close-Out documents as required by Contract Documents. 
4.1.2.7. Receipt from Subcontractor of an executed Final Affidavit and Waiver of Lien by Subcontractor, in the form of Exhibit 

“B”. 
4.1.2.8. Warranty forms as required by Contract Documents. 
4.1.2.9. Equipment manuals as required by Contract Documents. 
4.1.2.10. As-built drawings as required by Contract Documents. 
4.1.2.11. Subcontractor's furnishing to Contractor of such other documentation as Contractor may reasonably require, including 

documentation to evidence that all labor and materials accounts incurred by Subcontractor in connection with its work 
have been paid in full, and all sales and use taxes are current and paid in full for any work or materials used on the 
Project. 

4.1.2.12. Subcontractor has provided any insurance requirements surviving the completion of the Subcontractor’s Scope of 
Work. 

 
4.2. Subcontractor shall submit to Contractor, within thirty (30) days after the execution of this Subcontract and fifteen (15) 

days before the first application for payment hereunder is due, a correct breakdown, in a format as specified by 
Contractor, showing the estimated cost of each part of the work covered by this Subcontract, the total of which shall 
equal the Subcontract Sum, and such breakdown, when approved by Contractor and Architect or Owner, shall be 
used as a basis for preparing Contractor’s pay request to the Owner, and shall in no way preclude Contractor, 
Architect or Owner from requiring Subcontractor to submit a revised breakdown if a previously-approved breakdown 
proves, in the opinion of Contractor or Architect or Owner, to be inaccurate. Subcontractor's invoice, complete with 
sufficient breakdown data to permit checking and approval, shall be delivered by Subcontractor to Contractor not later 
than the   20

th
  day of any month during which Subcontractor has performed work or furnished materials to the 

project, for which Subcontractor requests payment. Only one Subcontractor’s Request for Payment Affidavit (Exhibit 
“A”) may be submitted each month by the Subcontractor.  Failure to provide an appropriate invoice by the required 
date will result in no payment received the month following receipt by Contractor of an appropriate invoice. 

 
4.3. Subcontractor shall not make or cause to be made any contract for materials or equipment of any kind or nature 

whatsoever to be used in connection with the Work on a conditional sales or any other basis whereby the title to the 
equipment or materials does not pass to the Owner upon payment by the Owner for incorporation into the Project, 
free and clear of any lien, financing arrangement, or other impediment to title. The covenants of this Section 4.3 are 
separate, distinct and independent covenants and no default by the Contractor under the terms of this Subcontract 
shall relieve or release Subcontractor of and from the covenants set forth in this Section 4.3. 

 
4.4. Subcontractor shall be deemed to waive all rights to submit any claim for any cost not requested in the final 

Subcontractor’s Request for Payment Affidavit, and shall be deemed to waive all rights to submit any claim for any 
cost for which proper documentation was not retained or does not exist. 

 
4.5. The parties expressly acknowledge and agree that the provisions of the Georgia Prompt Payment Act O.C.G.A. §13-

11-1 et seq. do not apply to this Subcontract.  
 
5. PAYMENT WITHHELD; REFERENCE TO TERMINATION AND REMEDIES:  

 
5.1. Payments due to Subcontractor may be withheld by Contractor on account of the following causes: failure to meet 

criteria set forth in this Subcontract in making application for payment, unexecuted Subcontract, defective work not 
remedied, claims filed or reasonable evidence indicating the probability of the filing of claims against the property, 
bond, Owner and/or Contractor related to the work of the Subcontractor, encumbrances filed or existing against the 
property arising from the Subcontract or the Subcontractor, failure of Subcontractor to make payments properly to its 
subcontractors or for material or labor, breach of the Subcontract, or the reasonable belief of Contractor that the work 
to be performed under this Subcontract that remains unfinished cannot be completed for the balance then unpaid. If 
any of the foregoing said causes are not removed, if subcontractor at any time shall refuse or neglect to supply 
adequate and competent supervision or fails to provide properly skilled workmen or proper materials of the proper 
quality or quantity necessary for the performance of the work hereunder, or fails in any respect to perform the work 
with promptness and diligence, or fails to perform or to adhere to any agreement on its part herein contained, 
Contractor shall have the option, after forty-eight (48) hours' written notice to Subcontractor, to pay such claims and 
provide for such labor or materials and to deduct the cost thereof from any money due or thereafter to become due by 
Contractor to Subcontractor. 

 
5.2. Additionally, at Contractor’s request and/or in the event of Subcontractor’s failure to make proper payments to its 

subcontractors and/or suppliers, Subcontractor shall cooperate in good faith to determine the amounts owed to such 
subcontractors and suppliers, and shall endorse payments made jointly payable to Subcontractor and such 
subcontractors and/or suppliers in order to satisfy claims. Subcontractor agrees to cooperate fully in the endorsement 
of any such joint check, and Subcontractor acknowledges that its failure to do so may result in equitable relief, 
including injunction, and that Subcontractor agrees to pay all reasonable costs of Contractor associated with the 
pursuit of equitable relief. In the event that Subcontractor does not sign a joint check within five (5) days of issuance, 
Contractor will exercise the terms of Section 5.3 and Article 20.  
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Contractor may provide written notice to Subcontractor that it intends to directly pay any of Subcontractor’s suppliers 
or subcontractors. Such written notice shall include the name of Subcontractor’s subcontractor or supplier and the 
amount that Contractor intends to pay directly to such subcontractor or supplier. If Subcontractor fails to object with 
reasonable support, as determined in Contractor’s sole discretion, within five days of the notice, Subcontractor shall 
be deemed to have approved of and agreed to the (i) payment as specified in the written notice and (ii) a deductive 
change order to this Subcontract reflecting such payment. 

 
5.3. In addition to the foregoing rights and remedies, Contractor shall have the option to terminate the employment of 

Subcontractor under this Subcontract per the terms of Article 20 and to utilize all remedies therein without further 
written notice to Subcontractor and to enter upon the premises and take possession of all materials or appliances, of 
any kind whatsoever, thereon and to employ any other person or persons to finish the Work and to provide the 
materials therefor. In case of such termination of the employment of Subcontractor, Subcontractor shall not be entitled 
to receive any payment under this Subcontract that might be due, until said work shall be finished and payment in full 
therefor made by Owner to Contractor; at which time, if the unpaid balance of the amount to be paid by Contractor to 
Subcontractor is exceeded by Contractor’s expenses, overhead and administrative costs related thereto, 
Subcontractor shall pay the difference to Contractor. Subcontractor’s right to payment under this Section 5.3 shall 
also be subject to those conditions for payment set forth in this Subcontract. If Subcontractor shall at any time prior or 
subsequent to the execution of this Subcontract, have entered into another contract with Contractor and if there exists 
any default or threatened default by Subcontractor in its performance of this Subcontract or such other contract, then 
Contractor shall have the right to withhold any and all the monies due or to become due to Subcontractor under this 
Subcontract or such other contract. 
 

5.4. Contractor shall have the right to withhold, as an extraordinary reserve and/or to use as set off, and without limiting 
other rights and remedies, an amount under this Subcontract or any other contract between Contractor and 
Subcontractor reasonably sufficient to remedy a default by the Subcontractor under this Subcontract any other 
contract, subcontract, purchase contract, purchase order or other agreement between Contractor and Subcontractor 
on this or any other project. 
 

5.5. For purposes of this Article 5, the terms Contractor and Subcontractor, shall include any parents, affiliates, joint 
ventures, and subsidiaries of Contractor and Subcontractor, including any entity or joint venture in which Contractor or 
Subcontractor has an ownership interest, regardless of whether such interest is a partnership interest, joint venture 
interest, stock or shares in a corporation, membership interest in a limited liability company, or other equity interest. 
 

6. SCHEDULE: 

 
6.1. At no additional cost to Contractor, Subcontractor agrees to commence the work when directed by Contractor and to 

perform such work diligently and continuously within the timetable specified by Contractor. Subcontractor 
acknowledges that other trades are dependent upon such diligent and continuous performance of subcontractor. If 
Subcontractor does not or cannot adhere to the timetable or sequencing defined in the Project Schedule, 
Subcontractor shall be obligated at direction of Contractor, to furnish sufficient manpower and equipment and/or work 
overtime as required to bring Subcontractor's work back into adherence with the Project Schedule. Such recovery 
efforts shall be at the expense of the Subcontractor and Subcontractor shall not be entitled to an increase in the 
Subcontract Sum. Furthermore, in the event of one or more lost workdays during a normal workweek due to 
inclement weather or other uncontrollable circumstances, Subcontractor shall be required to work on Saturday as a 
make-up day with no increase in the Subcontract Sum. 

 
6.2. Time is of the essence of this Subcontract and any breach of same shall go to the essence hereof, and 

Subcontractor, in agreeing to complete the work within the time herein mentioned, has taken into consideration and 
made allowances for all normal construction hindrances and delays incident to its work, including, without limitation, 
(i) the Contract requirements, the location, condition, layout, access to the site, the Work, storage, and the nature of 
the Project site and surrounding areas, (ii) generally prevailing climatic conditions, (iii) anticipated labor supply and 
costs, (iv) availability and cost of materials, tools, and equipment, and (v) other similar issues.   

 
6.3. Subcontractor acknowledges that the Contractor reserves the right to contact any and all of Subcontractor's suppliers, 

vendors, and sub-subcontractors to inquire and to assist with the status of any material to be used on the Project. 
Contractor also reserves the right to inquire about Subcontractor's payments to the suppliers or sub-subcontractors. 
In no way shall rights reserved by the Contractor hereunder relieve the Subcontractor from the sole responsibility of 
procuring material in a timely fashion and performing the work in accordance with the project schedule. 

 
6.4. If the Owner Contract, including the Contract Documents, provides for liquidated or other damages for delay and such 

damages are so assessed against Contractor, then Contractor may assess, and Subcontractor shall be liable to 
Contractor for, the same damages against Subcontractor in proportion to Subcontractor's share of the responsibility 
for such delay, as reasonably estimated by the Contractor. Subcontractor shall also be liable for all additional 
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damages Contractor may incur as a result of Subcontractor's failure to complete Subcontractor's Work or any portion 
thereof in accordance with the Project Schedule. 

 
6.5. See Exhibit H regarding schedule of work (“Project Schedule”). 
 
6.6. Any “float time” present in the Project Schedule shall belong to the Contractor and Subcontractor shall have No 

Damages for Delay. 
 
6.7. Notwithstanding any provision in the Contract Documents to the contrary, if Subcontractor's performance of this 

subcontract is delayed, impacted, or interfered with by acts of Owner, Contractor or other subcontractors, 
Subcontractor may request an extension of the time for the performance of this agreement, within forty-eight (48) 
hours of the onset of such delay, impact or interference, but shall not be entitled to any increase in the Subcontract 
Sum or to damages or additional compensation as a consequence of such delays, impacts or interference, except to 
the extent that Contractor is entitled to compensation for such delays from the Owner, and then only to the extent of 
any amounts that Contractor, on behalf of subcontractor, actually receives from Owner for such delays.  

 
6.8. Written request for extension: No allowance for an extension of time, for any cause whatever, shall be claimed by, or 

made to, Subcontractor, unless Subcontractor shall have made written request upon Contractor’s Project Manager for 
such extension within forty-eight (48) hours after the cause of such extension occurred, or, if the Owner Contract 
provides for a shorter period, within sufficient time to permit Contractor to give notice to Owner within the time allowed 
by the Owner Contract for such notice. Daily Report entries shall not constitute a written request for extension or 
notice of delay.  Any Subcontractor request for additional time and/or compensation shall be in a form reasonably 
satisfactory to the Owner and/or Contractor and at a minimum shall demonstrate the party and action causing said 
delay and the specific effect per day of each alleged delay.  Upon request, Subcontractor shall provide a schedule 
outlying all causes and effects for any delay. 

 
6.9. When extension not allowed: No allowance of an extension of time shall, in any event, be made to Subcontractor for 

delay by Subcontractor in preparing drawings or in securing approval by the Architect or Engineer for such drawings 
when such drawings are not properly prepared or when Subcontractor, by the exercise of reasonable diligence and 
judgment, could have anticipated and avoided the delay. 

 
7. JOB COORDINATION: 

 
7.1. Subcontractor acknowledges that the work to be performed under the Subcontract will take place amidst and in the 

vicinity of work to be performed by other subcontractors, and Subcontractor agrees to coordinate the work, under this 
Subcontract, with other work being performed on the Project by other trades, so that Contractor shall not be delayed, 
impeded or inconvenienced by any act or omission of Subcontractor in completion of the Project within the timetable 
specified in the Owner Contract. Subcontractor understands that the Contractor reserves the right to conduct project 
meetings, including pre-construction, as needed through the course of the Project, and Subcontractor agrees to 
attend all such project meetings as directed by the Contractor with individuals authorized to provide reliable 
information and make commitments with regard to manpower and compliance with the timetable specified by the 
Contractor. 

 
7.2. It is specifically agreed and understood that this Subcontractor shall coordinate all work as necessary with all 

interrelated trades, as well as other subcontractors involved with this Project, to ensure all items of work included in 
the Subcontract are completed in accordance with the Contract Documents and the Project schedule. 

 
7.3. Prior to commencing any active work, Subcontractor shall inspect all portions of the Project that may be affected by 

Subcontractor's work to determine whether they are suitable to receive Subcontractor's work. Subcontractor shall 
notify Contractor in writing of any objections to the condition of the Project, prior to commencement of Subcontractor's 
work. Subcontractor's commencing work shall constitute acceptance by Subcontractor of all such affected portions of 
the Project as being suitable and of satisfactory condition to receive Subcontractor's work. 

 
7.4. The Subcontractor shall carefully review and give written notice to the Contractor of any errors, inconsistencies or 

omissions it may discover in the Contract Documents prior to or subsequent to the entry of this Contract. 
Subcontractor shall be liable for any damages or additional costs incurred as a result of Subcontractor’s failure to 
discover or provide advanced written notice to the Contractor of errors, inconsistencies or omissions in the Contract 
Documents. 

 
8. CHANGES IN THE WORK: 

 
8.1. No alterations shall be made in the work as shown or described in the Contract Documents, as modified by applicable 

codes, ordinances, requirements, laws, rules and regulations as set forth in the Subcontract hereof, except on the 
prior written authorization of Contractor. Prior to authorization, the Subcontractor shall propose the value of the work 
or materials to be added or omitted and any extension or deduction from the time of completion necessitated by the 



NEW SOUTH CONSTRUCTION COMPANY, INC. 

 

7 

Subcontractor Initials:  __________ 
NSC Public Works Subcontract 1/12 

proposed change in work. Thereafter, Contractor shall review Subcontractor’s proposed alteration and, subject to the 
written approval and acceptance by Contractor which alteration shall be in the sole discretion of the Contractor, the 
contract amount shall be added to (if Subcontractor has not previously agreed to perform the additional work under 
the terms of this Subcontract) or deducted from the Subcontract Sum and time of completion. Any such change in the 
Subcontract Sum may be determined by the Contractor at its sole option in one of the following manners: 

 
8.1.1. By mutual agreement of a lump sum properly itemized and supported by sufficient substantiating data to permit 

evaluation by Contractor (See Exhibit F Request For Change Order); 
 
8.1.2. By unit price stated in this Subcontract or as subsequently mutually agreed upon on a time and material cost basis: In 

this event, Subcontractor shall submit costs on a daily basis for Contractor’s signature, including a detailed 
breakdown of labor hours and required materials. In the event that daily time and material records are not received by 
Contractor within 48 hours of performance, Subcontractor’s right to any additional sums shall be deemed waived. 
Contractor may, at its sole discretion and only by written notice, waive Subcontractor’s obligation for prompt 
submission of costs and agree to pay for such time and material; 

 
8.1.3. On the basis of the reasonable cost to Subcontractor of such work, as determined by Contractor at its sole discretion. 

(Subcontractor shall keep and on a daily basis present in such form as Contractor may request an itemized 
accounting, together with supporting information, of the costs of such work); 

 
8.1.4.  Or as may be required in the Owner Contract. 
 
8.2. In no event shall Subcontractor's overhead and profit exceed markup permitted by the Contract Documents or 

{CONTRACTS.UDF_O_AND_P}% of the cost of such work (Cost of the Work x {CONTRACTS.UDF_O_AND_P} % = 
overhead and profit) whichever is less. Subject to the other conditions of this Subcontract, Subcontractor shall have 
no claim for the cost of additional work or for an extension of time (including, without limitation, claims for 
impact damages or for costs due to delay) unless such work and the cost and expenses thereof or time is 
stated on the face of a written change order and approved and accepted by Contractor on such written 
Subcontract Change Order. Any attempted reservation by Subcontractor of the right to subsequently claim any 

amount or extension of time not stated on the face of a written change order approved and accepted by Contractor 
shall be null and void. To the extent consistent herewith, all change orders issued under this Subcontract shall be 
subject to all terms of this Subcontract and the Owner Contract. 

 
8.3. It is the responsibility of the Subcontractor to review revised Contract Documents and respond in writing within five (5) 

calendar days, unless an earlier time period is required by Contract Documents, after receipt of said documents 
concerning changes in the scope of work, if any, as well as the corresponding pricing. Failure to respond to revised 
documents issued to the Subcontractor, in accordance with the conditions set forth herein, will constitute a waiver of 
any right of Subcontractor to request an adjustment to either the Subcontract Sum or Project schedule. 

 

8.4. Deductive Change Orders:  Contractor may issue a deductive change order for subcontractors.  This may include 
work not completed, delays to project specifically by the Subcontractor, mutually agreed to scope of work transferred 
to another subcontractor or completed by Contractor, and deleted work as directed by the Architect or Owner.  
Contractor will charge a 15% fee to cover overhead and profit for any work that the Subcontractor fails to complete 
under this agreement. 

 
8.5. Contractor shall have the right to accelerate the Subcontractor’s time for performance by requiring that Subcontractor 

add additional manpower or work overtime within reasonable industry standards.  In the event that Contractor 
accelerates the Subcontractor’s time for performance and Subcontractor is required to add manpower, Subcontractor 
shall be permitted a reasonable equitable adjustment to the Subcontract Sum so long as the action or inaction of 
Subcontractor did not in any way cause, bring about, contribute to, or result in the conditions giving rise to 
Contractor’s exercise of such acceleration right.  In the event that Contractor requests Subcontractor to perform 
overtime work, Subcontractor shall be entitled to an adjustment to the Subcontract Sum equal to the actual premium 
cost incurred as proven by subcontractors payroll records. Any payments related to adjustments in Subcontract Sum 
provided for in this Section 8.5 that are caused or brought about by the action or inaction of the Owner shall be 
subject to all of the terms and conditions of this Subcontract, including Section 3.1. Subcontractor hereby agrees and 
acknowledges that it shall have no rights or claims under this Section 8.5 to any amounts in excess of amounts 
received by Contractor as payment for such acceleration less amounts due or payable to Contractor therefor.      

 
9. INSURANCE:   

 
9.1. Prior to commencing work, Subcontractor shall provide a Certificate of Insurance to Contractor evidencing the below 

requirements. A copy of a Certificate of Insurance form is attached as Exhibit “C”. The term "Subcontractor” as used 
herein means and includes Subcontractors of every tier. 
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9.2. Indemnification:  As a part of consideration of the parties to enter into this contract, the receipt and sufficiency of 
which are hereby acknowledged by Subcontractor, Subcontractor agrees to indemnify and hold Contractor and 
Owner and their officers, directors, employees, agents, and all other parties as set forth in the Contract Documents 
wholly harmless from any damages, claims, demands, suits by any person or persons, losses, and expenses 
(including but not limited to, reasonable attorneys' fees and court costs), arising out of or resulting from the execution 
of the work provided in this Subcontract, whether performed by Subcontractor, its agents, employees, including 
liability for any negligence of a party indemnified hereunder, but excluding liability for the sole negligence of any such 
party.  Subcontractor acknowledges that it has obtained and will maintain insurance coverage for the full extent of the 
contractual liability assumed by the Subcontractor pursuant to this provision.  Subcontractor acknowledges that it has 
obtained and will maintain insurance coverage with an AM Best rated “A-VIII” insurance company or better for the full 
extent of the contractual liability assumed by the Subcontractor pursuant to this provision. Notwithstanding anything to 
the contrary, Subcontractor’s insurance and/or the insurance requirements pursuant to this Subcontract shall in no 
way limit Subcontractor’s liability under this provision. 

 
9.3. General Liability:  Subcontractor shall maintain at its own expense such insurance as will protect it from claims under 

Public Liability, Property Damage, Completed Operations (for a period of one (1) year from the Date of Substantial 
Completion of the Project, the final payment to Subcontractor or for such longer period as may be required by the 
Contract Documents, whichever is latest in time). All Certificates of Insurance shall state the following: 

 
9.3.1. $1,000,000 Limit of Liability per occurrence and $2,000,000 aggregate. 
9.3.2. Contractor and the Owner as Additional Insured as their interest may appear with no exclusions for completed 

operations. 
9.3.3. Per Project Aggregate. 
9.3.4. Policy contains a Waiver of Subrogation in favor of Contractor and the Owner. 
9.3.5. Explosion, Collapse and Underground (XCU) coverage where applicable. 
9.3.6. Insurance is primary and is not dependent upon Contractor's insurance should Subcontractor fail or neglect to provide 

the required insurance and proof of all required insurance, Contractor shall have the right, but not the duty, to provide 
said insurance and deduct from any money that may be due or become due to Subcontractor any and all premiums 
paid by said Contractor for and on account of such insurance. 

 
9.4. Automobile Liability:  Subcontractor shall maintain at its own expense Comprehensive Automobile Liability Insurance 

for all owned, hired or non-owned vehicles.  All Certificates of Insurance shall state the following: 
9.4.1 Combined Single Limit for Bodily Injury and Property Damage in the amount of $1,000,000 per occurrence. 
9.4.2 Contractor and the Owner as Additional Insured as their interest may appear. 
9.4.3 Policy contains a Waiver of Subrogation in favor of Contractor and the Owner. 
 
9.5. Excess (Umbrella) Liability:  Subcontractor shall maintain at its own expense an Umbrella policy to apply in excess of 

the underlying limits for General Liability, Automobile Liability and Employers’ Liability.  Subcontractor’s full policy 
limits shall apply to this contract and be evidenced on required certificate.  Policy limits less than $2,000,000 will not 
be accepted.  All Certificates of Insurance shall state the following: 

9.5.1 Contractor and the Owner as Additional Insured as their interest may appear. 
9.5.2 Policy contains a Waiver of Subrogation in favor of Contractor and the Owner. 
 
9.6. Worker's Compensation and Employers’ Liability:  Subcontractor shall maintain at its own expense such insurance as 

will protect it from claims under the Worker's Compensation Law of the state in which the work is being performed. 
Should Subcontractor fail or neglect to provide the required insurance, Contractor shall have the right, but not the 
duty, to provide said insurance and deduct from any money that may be due or become due to Subcontractor any and 
all premiums paid by said Contractor for and on account of such insurance.  The policy contains a Waiver of 
Subrogation in favor of Contractor and the Owner. 

 
9.7. Builder's Risk:  Builders’ Risk insurance may be provided by the Owner or Contractor covering all materials, 

equipment, machinery and supplies of the insured, or for which the insured shall be liable or shall have assumed 
liability that becomes a permanent part of the structure or project. It is the responsibility of each Subcontractor to 
furnish their own coverage for shanties, scaffolding, staging towers, supplies, tools and any other owned/rented 
equipment not to become part of the structure. Whether or not a loss is reimbursable by builder's risk insurance, each 
Subcontractor hereby acknowledges its obligation for any loss to its work and will be responsible for the work and/or 
deductible amount under this policy. 

 
9.8. Cancellation, Renewal or Modification:  All insurance certificates and policies of Subcontractor shall contain a 

provision that the coverage afforded thereunder shall not be cancelled or nonrenewed, nor restrictive modifications 
added, until at least thirty (30) days prior written notice has been given to the Contractor, unless otherwise specifically 
required in the Contract Documents. 

 
9.9. Carriers and Policy Form:  All insurance coverages required of Subcontractor hereunder shall be underwritten in form 

and by an insurer acceptable to Contractor. In any event, all insurance required by this Subcontract shall be 
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maintained diligently and shall only be with an insurer that carries an AM Best rating of A-VIII or better. All policies 
shall be written in “occurrence” based coverage and no “claims made” coverage shall be permitted. The failure to 
have such insurance coverage is a default under this contract. 

 
10. TAXES: 

 
10.1. Subcontractor will pay all social security and other taxes imposed upon it as an employer in connection with the 

performance of this Subcontract, and shall furnish evidence, when required by Contractor, showing that all such 
payments required to be made have been paid. Subcontractor shall pay all applicable health and welfare charges, 
and union fees in connection with its work. Subcontractor shall be responsible for legislated increases in such taxes, 
which may take effect during the life of this Subcontract. 
 

10.2. Subcontractor shall pay all applicable local, state and federal taxes, including but not limited to any sales and use 
taxes in connection with its work and any materials related to its work. Subcontractor shall be responsible for 
legislated increases in such taxes, which may take effect during the life of this Subcontract. 
 

10.3. Subcontractor shall register with the State of Georgia and obtain Sales and Use Tax Certificate of Registration, and 
shall provide a copy of the current Sales and Use Tax Certificate of Registration and registration number to 
Contractor no later than the submission of Subcontractor’s first application for payment.   
 

10.4. CONTRACTOR SHALL HAVE THE ABSOLUTE RIGHT TO WITHHOLD PAYMENT, INCLUDING BUT NOT 
LIMITED TO ALL RETAINAGE, UNTIL SUCH TIME AS THE SUBCONTRACTOR PROVIDES A VALID COPY OF 
THE SALES AND USE TAX CERTIFICATE OF REGISTRATION, VALID COPY OF SALE AND USE TAX RETURN 
FOR THE ENTIRE PERIOD OF ITS WORK, AND/OR PROVIDES OTHER EVIDENCE ACCEPTABLE TO THE 
CONTRACTOR, AT ITS SOLE DISCRETION, THAT ALL SALES AND USE TAXES LIABILITIES HAVE BEEN 
SATISFIED.   

 
10.5. Subcontractor shall strictly comply with any all local, state and federal codes, regulations and laws related to the 

collection of taxes, including but not limited to those contained within O.C.G.A. §48-8-1 et seq.  Additionally, 
Subcontractor expressly recognizes and acknowledges the rights and obligations for contractors and subcontractors 
set forth in O.C.G.A. §48-8-63.  
 

10.6. Subcontractor shall indemnify and hold Contractor completely harmless for any taxes, fines, levies, fees, or other 
costs imposed upon Contractor arising out of or related to any failure to abide by the provisions of this Article 10.  
Notwithstanding anything to the contrary, this provision shall survive final completion of the Project and any 
termination of this Subcontract. 
 

10.7. Contractor shall also have the right to withhold, as an extraordinary reserve and/or to use as set off, and without 
limiting other rights and remedies, an amount reasonably sufficient, as solely determined by the Contractor, to remedy 
any issues, fines, taxes, levies, audit and legal costs, attorney’s fees or other costs arising out of any failure by 
Subcontractor to abide by the provisions of this Article 10.  Contractor shall be entitled to withhold the aforementioned 
amounts whether such issues, fines, taxes, levies, audit and legal costs, attorney’s fees or other costs arise out of this 
Subcontract or under any other subcontract, purchase contract, purchase order or other agreement between 
Contractor and Subcontractor on this or any other project. Further, Subcontractor hereby agrees and acknowledges 
that if Subcontractor does not have a Georgia Sales and Use Tax Number, Contractor may withhold a percentage, as 
determined by Contractor in its sole discretion, of any payment or amounts to be paid hereunder. 
 

11. LIENS: 

 
11.1. Subcontractor shall make all payments to its subcontractors, laborers and materialmen in prompt fashion and shall 

save and keep the Project and the site upon which it is situated free from all mechanics’s liens and all other liens by 
reason of its work or any materials or other items used by or provided to Subcontractor. In the event that a lien is filed 
against the Project or site, within seventy-two (72) hours of notice of the lien Subcontractor shall remove the lien. 
Subcontractor shall provide, within said seventy-two (72) hour period, proof that the lien(s) has been cancelled, 
satisfied or bonded off. If Subcontractor fails to remove such lien(s) by bonding or otherwise or if Subcontractor files a 
lien against the Project referred to in this Subcontract or the site upon which it is situated, prior to the time when the 
amount claimed is payable to Subcontractor by Contractor under the terms of the Subcontract, Contractor may retain 
sufficient funds, out of any money due or thereafter to become due by Contractor to Subcontractor, to pay the same 
and to pay all costs incurred by reason thereof, including reasonable attorneys' fees and the cost of any lien bonds 
that Contractor may elect to obtain to discharge said lien. Contractor may also discharge any such liens from any 
funds which are or which become due to Subcontractor and which are at any time in possession of Contractor. In the 
event that Subcontractor has knowledge of a lien being placed upon the project, Subcontractor shall give Contractor 
advance notice. All costs to Contractor associated with the removal of liens shall be a charge against the 
Subcontractor, including all attorneys’ fees, bonding premiums and court fees.  
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11.2. Subcontractor acknowledges that as a condition to payment that it shall execute interim and final waivers of lien and 
bond claims (See exhibits to contract), and that the failure of Subcontractor to make payment to its subcontractors 
and suppliers, as represented in said waiver documents, shall be a material default and breach of this contract.  

 
12. SAFETY: 

 
12.1. Project Safety:  Subcontractor shall design and submit to the Contractor a specific safety program for the Work. 

Subcontractor shall maintain its safety program, which shall in all cases meet or exceed all applicable federal, state, 
and/or local safety related laws and regulations along with the Contractor’s safety program as in effect during the 
course of the Project. Subcontractor shall submit this program for review within ten (10) days of the execution of this 
Subcontract or ten (10) days before mobilizing on the Project, whichever occurs first. Contractor may issue directives 
to Subcontractor with respect to a safety compliance issue and may require Subcontractor to respond promptly to 
each directive. Subcontractor's failure to correct the issue, in a prompt manner, authorizes Contractor, at its 
discretion, to take whatever steps it deems to be necessary to address said issue in order to provide a safe work site 
for all concerned parties. Any costs incurred by Contractor because of any such issue shall be the responsibility of 
Subcontractor. Should Subcontractor not have a written safety program, it agrees to abide by any safety program 
imposed by Contractor. Notwithstanding any safety measures established by Subcontractor, it shall without limitation 
comply with Contractor's Standard Accident Prevention Program for Subcontractors, attached hereto as Exhibit “D”, 
and any additional requirements set forth by the Owner or its representatives (e.g. OCIP), all safety obligations 
imposed by the General Conditions, the Underground Gas Pipe Law, The High Voltage Act, The Occupational Safety 
and Health Act of 1970 and The Construction Safety Act of 1969 and the regulations issued pursuant to these Acts. 
This also includes any state or local jurisdictions that have published requirements specific to safety. 

 
12.2. Subcontractor agrees to attend the Contractor's Tool Box Meetings or, if permitted by Contractor, to hold its own Tool 

Box Meeting weekly. Subcontractor agrees to promptly submit a copy of the minutes from such meetings to the 
Contractor. 
 

 
12.3. Hazard Communication: Subcontractor shall be responsible for implementing and maintaining a Hazard 

Communication Program as required by all applicable laws. This includes, but is not limited to, providing Material 
Safety Data Sheets (MSDS's) to the Contractor on any hazardous chemicals or materials on the Project Site. 
Subcontractor shall submit this program for review within ten (10) days of execution of the Subcontract or ten (10) 
days before mobilizing on the Project, whichever occurs first. This Subcontractor is responsible for any chemicals, 
which will be used by the Subcontractor, which enter the project site. 

 
12.4. Substance Abuse Program:  Subcontractor agrees to be responsible for implementing and maintaining an effective 

Substance Abuse Program. Subcontractor shall submit this program for review within ten (10) days of the execution 
of this Subcontract or ten (10) days before mobilizing on the project, whichever occurs first. Should Subcontractor not 
have a written Substance Abuse Program, it agrees to abide by any Substance Abuse Program imposed by 
Contractor. Any costs incurred in the adoption, implementation or administration of the Subcontractor's Substance 
Abuse Program shall be the responsibility of the Subcontractor. 

 
12.5. Notice of Accidents:  Subcontractor shall immediately notify Contractor, but in no event later than twelve hours after 

the occurrence thereof, following any accident and/or injury to Subcontractor’s employees occurring at the project site 
or arising out of performance of Subcontractor’s Work. Subcontractor shall supply a written, detailed report of all 
accidents and injuries. 

 
12.6. Suspension of Work, Administrative Charges:  Contractor, at its election, may suspend Subcontractor’s Work if 

Subcontractor fails to comply with any safety rules, regulations, laws, plans and provisions and continue any 
suspension until Subcontractor remedies any violation. No suspension due to safety violation shall result in an 
increase in Subcontractor’s time for execution of work or payment for work. Additionally, the Contractor shall be 
entitled to assess an Administrative Charge for violations as outlined in Article 14 below and may additionally assess 
any delay damages or other costs to Contractor associated with any safety violation of Subcontractor and assess 
costs and damages per this Subcontract.  

 
13. PERMITS & LICENSES: 

 
13.1. Subcontractor shall procure, secure, obtain or otherwise acquire the necessary licenses, government authorizations 

and permits. Subcontractor shall pay all associated fees necessary to perform Subcontractor’s scope of work. 
 
14. ADMINISTRATIVE CHARGES: 

 
14.1. Subcontractor shall pay all charges, fines or penalties imposed against Subcontractor, Owner or Contractor by any 

governmental agency having jurisdiction over the work attributable to any act or omission of Subcontractor, and shall 
pay all Administrative Charges imposed by Contractor pursuant to this Subcontract. 
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14.2. In the event that Subcontractor fails to abide by the terms of this Subcontract and/or any job site rule pertaining to the 

Project, in addition to other rights and remedies provided hereunder or otherwise available, Subcontractor shall be 
liable to Contractor for an Administrative Charge.  Violations subject to Administrative Charges include, but are not 
limited to, the failure to do the following:  

 
14.2.1. Attend weekly foreman’s meetings. 
14.2.2. Comply with Cleanup provisions. 
14.2.3. Comply with Safety provisions. 
14.2.4. Comply with Site logistics. 
 
14.3. Amount and Consequence of Administrative Charges:  For a first instance violation, the Contractor shall provide the 

Subcontractor a verbal warning, which shall be confirmed in writing by the Contractor. 
 
14.3.1. For a second instance violation, the Administrative Charge shall be $100. 
14.3.2. For a third instance violation, the Administrative Charge shall be $500. 
14.3.3. For a fourth instance violation, the Administrative Charge shall be $1,000, and the Subcontractor shall be deemed in 

immediate, non-curable default, unless otherwise waived in writing by Contractor, and this Subcontract shall then 
terminate per terms of the Article regarding termination (Article 20). 

. 
14.3.4. Subcontractor agrees that its failure to perform the above increases Contractor’s cost to administer the Project in an 

amount which is extremely difficult to determine and that the Administrative Charges set forth above are a reasonable 
estimate of those costs. 

 
15. CLEANUP:  
 

15.1. Subcontractor shall maintain a clean and safe work area by removing on a daily basis all trash and debris either 
resulting from Subcontractor's work or caused by its employees. All trash such as cartons, boxes, pallets, etc. shall be 
broken down to their least dimension and placed in an on-site dumpster or other such on-site location as designated 
by the Contractor. This Subcontractor will be responsible for removing such trash and debris from the work area with 
its own trash buggies or carts. A sufficient number of trash buggies and any other cleaning equipment such as 
brooms or vacuum cleaners will be this Subcontractor's responsibility to provide. Subcontractor will leave the building 
and premises clean insofar as the work performed under this Subcontract is concerned. If the Contractor utilizes a 
composite crew, Subcontractor agrees to provide personnel and to participate in a composite cleanup crew directed 
by the Contractor, as required; provided that Subcontractor shall retain supervision, including that related to the safety 
and adherence to applicable law, of the acts of Subcontractor’s participants in such composite cleanup crew. If, after 
twenty-four (24) hours written notice by Contractor's representative to Subcontractor's representative at the site of the 
work, Subcontractor has not diligently proceeded with the cleanup as outlined in this Section 15.1, then Contractor 
has the right to proceed with the cleanup work at Subcontractor's cost and expense and/or assess a fine per Article 
14. 

 
16. SUBMITTALS: 

 
16.1. Subcontractor must inform Contractor, in writing and in advance of installation, of any deviations in the shop drawings 

and samples from the requirements of the Owner Contract and the Contract Documents thereof. Subcontractor 
agrees to submit shop drawings, data, catalog cuts, samples, and other submittals in strict accordance with the 
Contract Documents on a timely basis or as required by Contractor to meet the overall Project schedule. 

 
16.2. Substitutions:  Subcontractor, if allowed by Contract Documents, must submit Substitutions, for consideration within 

fifteen (15) days of award of this Subcontract, unless otherwise specified by the Contract Documents. 
 
16.3. Responsibility:  The approval of shop drawings, data, catalog cuts, samples and other submittals shall not relieve the 

Subcontractor of its responsibility for proper detailing of the design, or for errors or omissions in the final installed 
work or for failure to comply with the Contract Documents. Subcontractor is to review and approve shop drawings, 
samples, etc. supplied by their subcontractors or suppliers prior to submission to Contractor. 

 
17. LAYOUT: 

 
17.1. Subcontractor shall be responsible for all layout and field dimensions required for the performance of the work. Any 

cutting or patching of work of Subcontractor or others caused by Subcontractor's error in layout or installation of its 
work shall be the responsibility of Subcontractor, and Subcontractor shall bear all of the costs thereof. Reference lines 
and benchmarks will be established by Contractor and will be adhered to by Subcontractor. 
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18. BONDS:  

 
18.1. If this Subcontract requires a bond from Subcontractor, (See cover page of Subcontract), Subcontractor shall provide, 

prior to the commencement of any Work hereunder, Payment and Performance Bonds in the form attached hereto as 
Exhibit “J” or in such other form as approved by Contractor, in the amount of the Subcontract Sum. The premium for 
Payment and Performance Bonds has been included in the original Subcontract Sum. Subcontractor is responsible 
for purchasing Payment and Performance Bonds for the total Subcontract Sum and maintaining the Bonds throughout 
the entire duration of this Project. Failure by this Subcontractor to provide proof of effective Payment and 
Performance Bonds within ten (10) days of award of Subcontract shall be cause to terminate this Subcontract and/or 
withhold this Subcontractor's progress payments. The failure of Contractor to insist upon proof of procurement of 
Bonds shall not act as a waiver.  A copy of the paid invoice must be submitted to Contractor.  

 
18.2. Said Bonds shall be provided by an AA rated (Standard and Poor) surety acceptable to Contractor and be maintained 

in full force and effect for the faithful and complete performance of this Subcontract, including any and all warranty 
obligations hereunder. 

 
18.3. Any changes or aggregate of changes to the scope of work that increases the Subcontract Sum by ten (10) percent or 

more shall require a Consent of Surety indicating the additional coverage. All costs associated with this increased 
coverage should be included and itemized in Subcontractor's proposed change order request as a separate line item. 
Failure by Subcontractor to include additional bond premium costs in negotiated change orders shall not relieve 
Subcontractor of its responsibility to provide increased coverage at Subcontractor's expense. 
 

18.4. If this Contract does not require a bond from Subcontractor, it is understood, at Contractor’s discretion, that this 
Subcontract will become part of the Contractor’s Subguard program. As a part of the Subguard program, 
Subcontractor, at the request of the Contractor, shall provide financial information in a format acceptable to the 
Contractor in order to determine financial stability and acceptability into Subguard. 

 
19. HOISTING: 

 
19.1. Subcontractor shall be responsible for unloading, hoisting, and stocking all of its materials, supplies, tools and 

equipment. Subcontractor may utilize Contractor's hoisting facilities during regular working hours provided that 
adequate facilities are available and Subcontractor has scheduled the use of the facilities with Contractor. Any 
hoisting outside the capabilities of the on-site hoisting equipment will be the responsibility of the Subcontractor. If the 
Contractor's hoisting facilities are unavailable for any reason, Subcontractor shall provide, at its expense, hoisting 
facilities sufficient to meet Subcontractor's requirements. 

 
20. TERMINATION: 

 
20.1. Owner Termination:  In the event that Owner terminates or cancels the Owner Contract for any cause whatsoever at 

any time after the date hereof, within sixty (60) days after such termination or cancellation, Contractor may, by written 
notice to Subcontractor, cancel and terminate this Subcontract, and, in that event, it is agreed that Subcontractor shall 
have no claim of any kind whatsoever against Contractor for breach of this Subcontract or for any other cause or 
reason whatsoever and that Contractor shall be under no liability to Subcontractor except that Contractor shall be 
liable to Subcontractor for those amounts theretofore or thereafter paid to Contractor by Owner on account of the 
work performed by Subcontractor under this Subcontract. 

 
20.2. Owner Insolvency:  In the event that the Owner or other party responsible to the Contractor for payment shall (1) file 

for bankruptcy protection, (2) have an action brought by it or against it under any law dealing with insolvency or 
bankruptcy, (3) have a receiver appointed over it assets or undertakings, (4) enters into a deed or arrangement, or 
makes an assignment for the benefit of creditors, or (5) fails to function as a going concern, Contractor may at its sole 
option terminate this Subcontract, by written notice to Subcontractor, and in that event, it is agreed that Subcontractor 
shall have no claim whatsoever against Contractor except that Contractor shall be liable to Subcontractor for those 
amounts theretofore or thereafter actually received by the Contractor on account of work performed by Subcontractor 
under this Subcontract which amounts are not subject to any claims for preferential payment, set offs and/or any other 
claim wherein Contractor may be subject to loss of payments received from Owner.  In the event that Contractor is 
ever required to return or relinquish any payment or relinquish control over funds received on account of work 
performed by Subcontractor, and upon which Subcontractor received payment from Contractor, Subcontractor agrees 
to indemnify Contractor for all amounts returned or relinquished. 

 
20.3. Contractor Voluntary Termination:  The Contractor may terminate, in its sole discretion, this Subcontract by written 

notice for the convenience of the Contractor, and the Subcontractor shall be required to cease work hereunder. In the 
event of Contractor’s termination for convenience, the Subcontractor, subject to the terms and conditions hereof, 
including Section 3.1, shall be paid for its work in place and costs directly related to the termination, as determined by 
Contractor, except that Subcontractor shall not be entitled to anticipated profits on work not yet performed or on 
materials or equipment not yet furnished or for consequential damages of any sort. 
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20.4. Strike or Other Labor Related Termination:  In the event of a strike, disruption, delay or stoppage of the work (“Work 

Stoppage”), whether on the Project or any other building, structure or improvement which Contractor, or any of its 
subsidiaries, affiliates, or joint ventures, is erecting or altering, which results from a dispute involving or affecting or 
which is caused, in whole or in part, by the labor employed by Subcontractor, Contractor may at its option terminate 
this Subcontract. If this Subcontract is terminated pursuant to this Section 20.4, Contractor shall, subject to the 
conditions for payment set forth in this Subcontract, including Section 3.1 and provided that the action or inaction of 
Subcontractor did not cause, bring about, contribute to, or result in such Work Stoppage, compensate Subcontractor 
for the value of labor and material theretofore furnished or delivered to the site of the Project, proportioned upon the 
Subcontract Sum, except that Subcontractor shall not be entitled to anticipated profits on work not yet performed or 
on materials or equipment not yet furnished or for consequential damages of any sort. 

 
20.5. Termination For Cause:  The Contractor may terminate this Subcontract if the Subcontractor: 
 
20.5.1. Persistently or repeatedly refuses or fails to supply enough properly skilled workers or proper materials or fails to 

timely perform its work; 
 
20.5.2. Fails to make payment to its subcontractors or suppliers for materials or labor in accordance with the respective 

agreements between the Subcontractor and its subcontractors and suppliers, including failure to sign a joint-check or 
agree to direct payment; 

 
20.5.3. Disregards laws, ordinances, or rules, regulations or orders of a governmental entity or public authority having 

jurisdiction or the Project safety rules;  
 
20.5.4. Otherwise is in material breach of a provision of the Owner Contract, the Contract Documents, or this Subcontract; or  
 
20.5.5. Files a voluntary petition or is subject to an involuntary petition in bankruptcy or if an action for receivership has been 

taken against the Subcontractor or if Subcontractor has otherwise had a receiver appointed. In the event of 
bankruptcy, receivership or other insolvency of Subcontractor (each a “Bankruptcy Event”), Subcontractor 
acknowledges that Contractor, at its sole discretion may undertake remedies of procuring replacement contractors or 
suppliers to fulfill the obligations of the Subcontractor.   
 

20.5.6. In the event of a Bankruptcy Event, Contractor may, in its sole discretion, make demand upon Subcontractor that it 
provide Contractor with reasonable assurance of Subcontractor’s ability to fully and completely fulfill all obligat ions 
and requirements of this Subcontract.  Further, Contractor shall be entitled to make demand upon Subcontractor that 
it either assume or reject the Subcontract, and Subcontractor shall respond in writing to such demand within two (2) 
business days of its receipt of such demand.  Should Subcontractor fail to respond to a demand for further 
assurances or fail to timely assume the Subcontract after receipt of demand, Subcontractor shall be deemed in 
material breach of this Subcontract and Contractor shall be entitled to all contractual rights and remedies as well as 
all remedies available at law or in equity.  

 
20.6. Mechanism For Termination For Cause:  When any of the above reasons exist, the Contractor may without prejudice 

to other rights or remedies of the Contractor and after giving the Subcontractor two (2) calendar days written notice, 
terminate the employment of the Subcontractor and may,  

 
20.6.1. Take possession of the Subcontractor’s materials, equipment, tools and machinery; 
 
20.6.2. Accept assignment of Subcontractor’s subcontracts or supplier agreements; and/or 
 
20.6.3. Finish the Work by whatever reasonable method the Contractor may deem expedient.  
 
20.7. When Contractor terminates this Subcontract for cause, the Subcontractor shall not be entitled to receive further 

payment until the Work is finished. 
 
20.8. If Contractor terminates or purports to terminate this Subcontract for cause as described in Sections 20.5 and 20.6, 

and it is later determined that appropriate grounds did not exist for such for cause termination, such termination shall 
be treated as a termination for convenience under the terms of Section 20.3. 
 

20.9. If the unpaid balance of the Subcontract Sum exceeds costs of finishing the Work, including compensation for the use 
of any professionals, such as engineers and/or architects made necessary thereby, and other damages incurred by 
the Owner or Contractor and not expressly waived, such excess shall be paid to the Subcontractor. However, if such 
costs and damages exceed the unpaid balance, the Subcontractor shall be liable to and shall pay the Contractor the 
difference. The obligation of the Subcontractor to pay the Contractor shall survive termination of this Subcontract. 

 
20.10. All costs will be documented through a change order per Article 8. 
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20.11. Termination of this Subcontract, for any reason, including cause, shall not release Subcontractor from obligations 

which normally follow completion or cessation of work on the Project, including any warranty obligations, insurance 
obligations, obligations arising under Section 5 of this Subcontract, provision of lien and bond releases and waivers, 
and the provision of any and all remaining close out documentation. 

 
21. SUPERVISION AND LABOR: 

 
21.1. Subcontractor shall appoint one of its employees to be stationed on the Project site during the performance of the 

work to supervise the performance of the work. This employee will be subject to Contractor's approval. Contractor has 
the right of removal of employee from project if proven unsatisfactory. This employee shall have the authority to make 
decisions on behalf of the Subcontractor. This employee cannot be reassigned from the Project by the Subcontractor, 
without Contractor's approval, and shall remain on-site a minimum of thirty-five (35) hours per week and one hundred 
percent (100%) of the time this Subcontractor is directly performing the work described in the Contract Documents. All 
communications between Subcontractor and Contractor's project superintendent shall be forwarded through this 
employee. 

 
21.2. Subcontractor agrees that in the performance of the Work called for by this Subcontract, it will employ only such labor 

as will not delay or interfere with the expeditious progress of the Project, and as will be acceptable to and will work in 
harmony with all other workmen employed on-site of the Project or on any other building, structure, or other 
improvement whether public or private which Contractor may then be erecting or altering. 

 
21.3. Subcontractor shall maintain and assign to the Work, at all times, sufficient staff and personnel to perform the Work in 

a skilled, professional and satisfactory manner and so as not to delay the progress of the Work. The Subcontractor 
shall immediately replace or cause to be replaced all employees or workmen whose Work, as determined by the 
Contractor, does not meet such requirements.  

 
22. THIRD PARTY CLAIMS:  

 
22.1. Subcontractor hereby assigns to Contractor any and all claims against third parties for damages caused by third 

parties incurred in Subcontractor's performance of this Subcontract. The intent of the parties herein is that the 
Contractor shall have all rights as a third-party beneficiary to seek remedy and relief necessitated due to the actions 
or omissions of Subcontractor’s subcontractors and/or suppliers. 

 
23. WARRANTY: 

 
23.1. Subcontractor warrants to Contractor that all work, materials and equipment furnished, or which are furnished by 

Subcontractor's subcontractor or materialmen, under this Subcontract shall be new and free from defects, unless 
otherwise specified, and that all work will be first-class quality and shall be in conformance with the Contract 
Documents. Subcontractor further warrants that all work will comply with all warranties, guaranties and building 
requirements which are imposed upon Owner, Contractor, or Subcontractor by any local ordinances, requirements of 
city or county building codes or of federal or state authorities which are applicable to the work, local sanitary laws or 
rules or regulations, or any orders or interpretations thereof by governing public authorities. 

 
23.2. Without limiting its other obligations under the Contract Documents or common law, Subcontractor agrees to remedy 

at its own expense any defects due to faulty materials or workmanship and shall pay for any damage to other work 
resulting therefrom, which shall appear within a period of one (1) year from the Date of Substantial Completion of the 
Project or within such longer time as may be prescribed by law or by the terms of any special warranties or 
guarantees required by the Contract Documents. Unless extended by the Contract Documents, for the purpose of 
establishing the Warranty period, the Date of Substantial Completion shall be deemed to occur when Certificates of 
Substantial Completion have been issued for the entire Project. Nothing contained in this Section 23.2 shall be 
construed to establish a period of limitation with respect to any other obligation that Subcontractor has under this 
Subcontract, under law or under equity. The establishment of the time period of one (1) year after the date of 
substantial completion of the Project or for such longer period of time as may be prescribed by law or by the terms of 
any warranty or guaranty required by this Subcontract or the Contract Documents relates only to the specific 
obligation of Subcontractor to correct the work, and has no relationship to the time within which its obligation to 
comply with this Subcontract or applicable provisions of law which may be sought to be enforced, nor to the time 
within which proceedings may be commenced to establish Subcontractor's liability with respect to its obligations other 
than specifically to correct the work. 

 
23.3. Whenever written guaranties or warranties are called for by the Contract Documents pertaining to this Subcontract, 

the Subcontractor shall furnish these for such period of time as may be stipulated. 
 

23.4. This Article 23 shall survive any termination of this Subcontract. 
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24. NO WAIVER: 

 
24.1. No failure of Contractor to exercise any power or right given hereunder or to insist upon strict compliance by 

Subcontractor with any of its obligation hereunder, and no conduct or practice of the parties at variance with the terms 
of this Subcontract, shall constitute a waiver or variation of Contractor's right to demand exact compliance with the 
terms hereof. 

 
25. EQUAL OPPORTUNITY CLAUSE: 

 
25.1. Subcontractor agrees to comply fully, unless exempted, with the provisions of Executive Order 11246 (as amended) 

of the President of the United States on Equal Employment Opportunities and the rules and regulations issued 
pursuant thereto with which the Subcontractor represents that it will comply unless exempted. Subcontractor agrees 
to indemnify the Contractor and hold the Contractor harmless from any and all penalties, fines, charges, 
assessments, claims, demands, actions or causes of action by the United States Government or by any other entity 
or person, and agrees to pay any expenses, including attorney's fees, incurred by the Contractor as a result of such 
failure. 

 
26. IMMIGRATION AND CONTROL ACT and THE GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT 

REQUIREMENTS: 

 
26.1. Subcontractor agrees to fully comply with and remain in full compliance with the Immigration Reform and Control Act 

of 1986, and as amended, including but not limited to all required employment and identity verification procedures and 
record keeping requirements. In the event the Subcontractor fails to comply in any respect with the requirements of 
the Immigration Reform and Control Act of 1986, the Subcontractor agrees to indemnify the Contractor and hold the 
Contractor harmless from any and all penalties, fines, charges, assessments, claims, demands, actions or causes of 
action by the United States Government or by any other entity or person, and agrees to pay any expenses, including 
attorney's fees, incurred by the Contractor as a result of such failure. 

 
26.2.    Subcontractor agrees to fully comply with and remain in full compliance with the Georgia Security and Immigration 

Compliance Act O.C.G.A. 13-10-90 et seq and as amended, including but not limited to all required employment and 
identity verification procedures and record keeping requirements.   

 
26.3 SUBCONTRACTOR SHALL PROVIDE AN EXECUTED COPY OF EXHIBIT “I” NO LATER THAN TWO (2) DAYS 

FOLLOWING THE EXECUTION OF THIS SUBCONTRACT:  
 

26.4  In the event the Subcontractor fails to comply in any respect with the requirements of the Immigration Reform and 
Control Act of Georgia Security and Immigration Compliance Act, the Subcontractor agrees to indemnify the 
Contractor and hold the Contractor harmless from any and all penalties, fines, charges, assessments, claims, 
demands, actions or causes of action by the Federal Government, State of Georgia or by any other entity or person, 
and agrees to pay any expenses, including attorney’s fees, incurred by the Contractor as a result of such failure. 
Contractor shall have the absolute right to withhold, as an extraordinary reserve and/or to use as set off, and without 
limiting other rights and remedies, an amount reasonably sufficient, as solely determined by the Contractor, to 
remedy any issues, fines, taxes, levies, audit and legal costs, attorney’s fees or other costs arising out of any failure 
by Subcontractor to abide by the provisions of this Section.  Contractor shall be entitled to withhold the 
aforementioned amounts whether such issues, fines, taxes, levies, audit and legal costs, attorney’s fees or other 
costs arise out of this Subcontract or under any other subcontract, purchase contract, purchase order or other 
agreement between Contractor and Subcontractor on this or any other project. 

 

26.5.    Any breach of any provision of this Article 26 shall be considered a material and/or substantial breach of Subcontract 
and authorizes Contractor to suspend or terminate performance on the Project immediately. 
 
27. PUNCH LIST AND DEMOBILIZATION: 

 
27.1. If Subcontractor does not commence and diligently pursue the completion of all "punch list" items within seven (7) 

days, Contractor may, upon the issuance of a forty-eight (48) hours advance written notice of same to Subcontractor, 
complete items and deduct the cost per Article 8 of completing any items from the Subcontract Sum. 

 
27.2. Subcontractor agrees to maintain skilled and professional labor on-site with on-site supervision until punch list items 

are completed and accepted by Owner and Contractor and/or Architect. 
 
27.3. Upon Substantial Completion of the Subcontract by Subcontractor, Subcontractor shall remove from the Project Site 

all temporary systems, tools, equipment, machinery and surplus materials not required for the continued performance 
of any Work under this Subcontract, unless otherwise directed by Contractor. 
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27.4. Subcontractor shall continually inspect its own work to ensure conformance with the Contract Documents. 
Subcontractor agrees to correct any deficiency or deviation in the Work at any point in time of discovery by any party. 

 
27.5. All Work shall be subject to the final approval of Architect or Owner’s agent (if applicable) and the Contractor, and 

their decision shall be final.   
 
28. EXHIBITS: 

 
28.1. Subcontractor understands and agrees that the following EXHIBITS, copies of which are attached hereto or 

incorporated by reference, are part of this Subcontract and shall be binding on the parties hereto. It shall be 
Subcontractor’s duty to review all documents, and the failure to review any exhibit or other Subcontract document 
shall not relieve Subcontractor from the obligation to conform with its terms and obligations.  For those Exhibits that 
are form documents, the Subcontractor agrees to abide by the terms of those form documents and to utilize the form 
documents provided. 
 

 EXHIBIT ONE - General Scope of Work 
 EXHIBIT A - Subcontractor’s Request for Payment Affidavit 
 EXHIBIT B.1 – Interim Lien Waiver and Release Upon Payment 
 EXHIBIT B.2 – Waiver and Release Upon Final Payment by Subcontractor 
 EXHIBIT C - Certificate of Insurance 
 EXHIBIT D - Contractor's Standard Accident Prevention Program for Subcontractors 
 EXHIBIT E - Contract Drawings and Specifications 
 EXHIBIT F - Request for Change Order 
 EXHIBIT G - Change Order Form 
 EXHIBIT H – Project Schedule 
 EXHIBIT I – The Georgia Security and Immigration Compliance Act Requirements Subcontractor Affidavit 
 EXHIBIT J – Bond Forms 

 
In addition, the terms of the Owner Contract are incorporated and available for Subcontractor’s review. 

 
29. DISPUTE RESOLUTION: 
 

29.1. Definition of Claim:  A Claim is a demand or assertion by one of the parties seeking, as a matter of right, adjustment 
or interpretation of Subcontract terms, payment of money, extension of time or other relief with respect to the terms of 
this Subcontract and associated Contract Documents. The term “Claim” also includes other disputes and matters in 
question between the Owner and Contractor arising out of or relating to the Subcontract and all associated Contract 
Documents. Claims must be initiated by written notice to the other party, and the responsibility to substantiate Claims 
shall rest with the party making the Claim. 

 
29.2. Time Limit on Claims:  Subject to the notice provisions contained herein, a Claim by Subcontractor must be finalized, 

documented and submitted within twenty-one (21) days after the occurrence of the event giving rise to such Claim or 
within twenty-one (21) days after the Subcontractor first recognizes the condition giving rise to the Claim, whichever is 
later. Subcontractor hereby agrees and acknowledges any payments or rights thereto related to a Claim of the type 
described in the foregoing sentence shall be subject to the terms and conditions of this Subcontract, including Section 
3.1. 

 
29.3. Continuing Contract Performance:  Pending final resolution of a Claim except as otherwise agreed in writing or as 

provided in the Contract Documents, the Subcontractor shall proceed diligently with the performance of this 
Subcontract and the Contractor shall continue to make payments in accordance with the Contract Documents. 

 
29.4. The laws of the State of Georgia shall govern all Claims or other disputes.  
 
29.5. All Claims or other disputes arising out of or related to this Subcontract or the performance or breach thereof, and 

which are otherwise not resolved pursuant to the terms hereof, shall first go to mandatory mediation at Henning 
Mediation and Arbitration, or, at the election of the Contractor, to the American Arbitration Association, in accordance 
with the rules associated with that respective mediation entity. In the event that mediation is not successful, 
Contractor or Subcontractor may elect to file an action in litigation. If Contractor, at its sole discretion, does not 
believe mediation will be successful and/or beneficial, Contractor may pursue litigation immediately.  

 
29.6. The Subcontractor agrees that in the event that litigation is to be filed, then the sole location for jurisdiction and venue 

of the dispute shall be the State or Superior Courts of Fulton County, or the Atlanta Division of the United States 
District Court for the Northern District of Georgia. 

 
29.7. In the event that the Contractor is involved in a mediation or arbitration proceeding and that proceeding involves the 

Subcontractor’s Work, involves questions of law or fact common to the Subcontractor’s Work, or if complete relief 
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cannot be afforded without the Subcontractor’s participation in the mediation or arbitration proceeding, Subcontractor 
consents to its joinder in such proceeding. 

 
29.8. Should Contractor employ an attorney to enforce any of the provisions hereof, or to protect its interest in any matter 

arising under the Contract Documents, or to collect damages for the breach of said Contract Documents, or to 
prosecute or defend any suit resulting from the Contract Documents or to recover on a surety bond presented by the 
Subcontractor, Subcontractor agrees to pay Contractor all reasonable attorney’s fees, consultants’ fees, experts’ fees 
and any other costs, charges and expenses incurred in connection with all such matters. 

 
30. MISCELLANEOUS PROVISIONS: 
 
30.1. ALL NEGOTIATIONS AND AGREEMENTS PRIOR TO THE DATE OF THIS SUBCONTRACT NOT INCLUDED 

HEREIN ARE HEREBY VOIDED. THIS SUBCONTRACT MAY BE AMENDED ONLY BY WRITTEN INSTRUMENT 
SIGNED BY AN OFFICER OF BOTH CONTRACTOR AND SUBCONTRACTOR.  

 
30.2. Any testing, investigations, reports or other information regarding the soils or other subsurface conditions present at 

the Project site provided to Subcontractor are for its information only, and are provided without any representation or 
warranty whatsoever. Subcontractor is not advised or entitled to rely thereon.  Subject to arrangements with the 
Owner, Subcontractor is advised to undertake whatever steps it deems necessary, including testing, to provide a 
contract price sufficient to complete its work regardless of the Project subsurface conditions actually encountered by 
Subcontractor. 

 

30.3. When Subcontractor is required to provide written notice or request under this Subcontract, such written notice or 
request shall only be effective if (a) hand delivered to the Contractor’s Project Manager with a written 
acknowledgement of receipt, (b) by statutory overnight mail or with a reputable overnight courier service with 
signature of delivery required to Contractor’s principal office address referenced in Section 1.1 attention to the Project 
Manager. All such written notice or request shall be deemed delivered the day after receipt if sent by facsimile, 
statutory overnight mail or reputable overnight courier service.  Hand delivery shall be deemed received the date 
delivered.  No other delivery method shall constitute written notice under this Subcontract.  Daily report entries shall 
not constitute written notice or request under this Subcontract.  

 
30.4. In the event that any portion of this Subcontract and all associated Contract Documents is determined judicially or 

otherwise to be invalid or unenforceable, the courts or an arbitrator (if applicable) may rewrite the invalid or 
unenforceable portion in order to make the provision valid and enforceable in a manner consistent with the overall 
terms of the Contract Documents. In the event that any portion of the Contract Documents are invalid and 
unenforceable, and if the portion cannot be re-written, as described immediately above, to make it enforceable, then 
said invalid or unenforceable portion shall be deemed as severable from the rest of the Contract Documents. 

 
30.5. Subcontractor acknowledges that it has either sought independent legal counsel or has had ample                  

opportunity to do so before execution of this Subcontract and all associated documents, and that it has thoroughly 
reviewed and negotiated the terms hereof and that the terms of this Subcontract shall not be construed against the 
Contractor in the event of an ambiguity. 

30.6. Even if this Contract is executed after commencement of Subcontractor’s performance, the terms and conditions of 
this Contract shall apply to all work performed by the Subcontractor for the Project listed above. 

30.7. Non-Solicitation Provision: Subcontractor acknowledges and stipulates that in the course of the Project, it has or will 
learn about Company’s business, services, materials, and the manner in which they were and are developed, 
marketed, serviced and provided to the Owner. Subcontractor knows and acknowledges that Contractor has invested 
considerable time and money in developing its customer base, which are valuable and unique to Contractor, and of 
benefit to the Subcontractor. Subcontractor further acknowledges that Contractor must keep secret all pertinent 
information that may be divulged to Subcontractor about Contractor’s business concepts, ideas, programs, plans and 
processes, so as not to aid Contractor’s competitors. Accordingly, Subcontractor, and Contractor agree Contractor is 
entitled to the following protection, which Subcontractor agrees is reasonable: 

 Subcontractor agrees that during the performance of its work on the Project and for a period of one (1) year following 
the termination of Subcontractor’s performance upon the Project in the territory of Georgia,  Florida, Tennessee, Ohio, 
South Carolina and North Carolina, it will not, on its own behalf or on behalf of any person, firm, partnership, 
association, corporation, or other business organization, entity or enterprise, knowingly solicit, call upon, or initiate 
communication or contact with any person or entity or any representative of the Owner, with whom Subcontractor had 
material contact during the Project performance, with a view to the sale or the provision of any General Contracting or 

Construction Management services on commercial or governmental projects.   
 
 For purposes of this Section 30.7, the term “Contractor,” shall include any parents, affiliates, and subsidiaries of 

Contractor, including any entity or joint venture in which Contractor has an ownership interest. For purposes of this 
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Section 30.7, the term “Subcontractor” shall include any subsidiaries of or other entities ultimately owned or controlled 
by “Subcontractor.” 

 
 This Section 30.7 shall survive any termination of this Subcontract. 
 
30.8. To the extent the Owner Contract provides for the confidentiality of any of the Owner’s proprietary or otherwise 

confidential information disclosed in connection with the performance of this Subcontract, the Subcontractor is equally 
bound by the Owner’s confidentiality requirements.  This Section 30.8 shall survive any termination of this 
Subcontract.  

30.9. The version of this Subcontract located at Contractor’s main office shall control to the extent of any disagreement 
between it and any other version or copy. 

30.10. Any provisions or terms of this Subcontract inserted in handwriting, by typewriter, or other similar mechanism or 
device shall only be considered a part of this Subcontract if the initials of each signatory, or other authorized 
representative of each party, to this Agreement are placed next to such insertion. Any insertion not accompanied by 
such initials shall be of no force or effect. 

30.11. In each instance where the term “including” is used in this Subcontract, it shall be deemed to mean “including, without 
limitation,”. 

30.12. There are no intended third-party beneficiaries of this Subcontract. 

[SIGNATURES ON FOLLOWING PAGE] 
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EXECUTED UNDER SEAL AS OF THE DATE SET FORTH ABOVE. 

 

   NEW SOUTH CONSTRUCTION COMPANY, INC. 

ATTEST:   CONTRACTOR 

 

By:     By:  (seal) 

 Witness to Contractor's Signature   {LEGALDOCINFO.CONTRBY} 

 

Sworn to and subscribed before me this   Title:  {CONTRACTS.FROMSIGNEDBYTITLE}   

_____ day of _________________, 20___. 

 

   

Notary Public 

 

   {COMPANY.NAME} 

ATTEST:   SUBCONTRACTOR 

 

By:     By:  (seal) 

 Witness to Subcontractor's Signature   (Officer Signature)   

 

          

Sworn to and subscribed before me this (Printed Legal Name) 

 _____ day of ________________, 20___.   

    

   Title:        

Notary Public 
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EXHIBIT ONE 
GENERAL SCOPE OF WORK 

 
{PROJECTS.NAME} 

 
{TOCOMPANY.NAME} 

SUBCONTRACT NO. {CONTRACTS.CONTRACTNUMBER} 
 

 

It is clearly understood and agreed that all work is to be done in strict accordance and compliance with the Contract Documents 

as listed in the attached Exhibit "E" dated ({Contracts.Udf_E_date} "Short Date"), which includes addenda 

{CONTRACTS.ADDENDA} . The scope of work described in the subcontract supersedes all prior negotiations, conversations and 

proposals prior to the Subcontract date. The Subcontractor shall provide the necessary labor, materials, equipment and 

adequate supervision required to perform all work included in, but not limited to, the following specification sections unless 

noted otherwise herein: 

 

{Contracts.Notes} 

 

More specifically, this subcontract includes, but is not necessarily limited to the following items: 

 

1. BASE CONTRACT BREAKDOWN: 

   

Item Number Description Value 

{ContractSche

dOfValues.Item

Number} 

{ContractSchedOfValues.Description} ............................................................................................  {ContractSchedOfValue

s.ScheduledValue} 

 

Base Subcontract Total ...................................................................................................................... {CONTRACTS.ORIGVALUE} 

 

The following are unit prices established for additional work if required. All quantities to be verified and agreed upon by 

Contractor before any adjustments to the contract amount are made. 

 

2. ALTERNATES / UNIT PRICES: 

 

Item No. Description 

{ContractAlte

rnates.ItemN

umber} 

{ContractAlternates.Description} 

 

3. GENERAL INCLUSIONS: 

 

Item No. Description 

001 Subcontractor shall provide all material, labor, equipment and supervision to furnish and install the general 

scope of work per the contract documents, national, state, and local codes, and shall comply with the current 

OSHA regulations.  

002 

 

003 

Subcontractor shall provide and/or pay all insurance, taxes, permits, and fees required to complete the above 

general scope of work.  

Subcontractor shall, in addition and without limitation to the taxes referenced above, properly calculate and 

remit to the State of Georgia all applicable Sales and Use Taxes. 

004 Provide proper safety equipment for employees.  

005 Provide weekly input into Construction Schedule.  

006 Daily clean up and disposal into General Contractor dumpster.  

007 Scaffolding as required.  

008 Provide As-Built drawings, warranties, Operation and Maintenance Manuals.  

009 Shipping, unloading, distributing, storage and hoisting of materials.  

010 Submittals, shop drawings, and samples per plans and specifications.  

011 Daily reports filled out and given to Contractor on a daily basis.  
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012 

013 

Workers shall park in areas designated by Contractor.  

Contract amount is for the duration of the Project. Increases in the contract value due to material price 

escalations will not be accepted. 

014 Multiple mobilizations as needed to perform entire scope of work. 

 

 

 

4. SUBCONTRACT-SPECIFIC INCLUSIONS 

 

Item No. Description 

{ContractIncl

usions.ItemN

umber} 

{ContractInclusions.Description} 

 

 
5. EXCLUSIONS: 

 

Item No. Description 

{ContractExc

lusions.Item

Number} 

{ContractExclusions.Description} 
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EXHIBIT A 

SUBCONTRACTOR’S REQUEST FOR PAYMENT AFFIDAVIT 
 

TO: NEW SOUTH CONSTRUCTION COMPANY, INC.  JOB NAME: {PROJECTS.NAME} 

PO BOX 77616  PERIOD ENDING:  

 ATLANTA GA 30357  SUBCONTRACT # {CONTRACTS.CONTRACTNUMBER} 

FROM: (SUBCONTRACTOR)     

{COMPANY.NAME}    

{ADDRESSES.ADDRESS1}    

{ADDRESSES.CITY}, {ADDRESSES.STATE} {ADDRESSES.ZIP} PAY REQUEST #   

     

ORIGINAL CONTRACT AND CHANGE ORDER AMOUNTS 

1 ORIGINAL CONTRACT AMOUNT    $   

2 TOTAL EXECUTED C.O.'S  (total executed change orders from page 2)  $   

3 REVISED CONTRACT AMOUNT (line 1 plus line 2)   $   

4 TOTAL COMPLETED TO DATE (see total for column G on page 2)  $   

5 LESS RETAINAGE TO DATE (line 4 times 10%)   $   

6 TOTAL AMOUNT DUE (line 4 minus line 5)    $   

7 LESS PREVIOUS REQUESTS (line 6 from previous pay application)  $   

8 CURRENT AMOUNT DUE (line 6 minus line 7)    $   
       

       
The undersigned personally and on behalf of the Subcontractor set forth above, intending to induce New South 
Construction Company, Inc. ("New South") to make the payment set forth above, hereby swears, affirms and agrees as 
follows: 

1. That, except for retainage if any held by New South, the Payment Amount set forth above, together with any prior 
payments, constitutes full and complete payment for all material, labor, and supplies, equipment, impacts, goods, 
services and costs of any kind supplied by Subcontractor to the Project, through and including the Payment 
Application date set forth above. Any exceptions to this release are as follows: ____N/A______________________ 
____________________________________________________________________________________________
____________________________________________________________________________________________ 

2. That Subcontractor has or will within ten (10) days of receipt of the Payment Amount set forth above pay in full all 
sub-subcontractors, suppliers, materialmen, laborers or others for all material, labor, supplies, equipment, impacts, 
goods, services and costs of any kind supplied to Subcontractor for use or incorporation into the Project, through 
and including the Payment Application Date set forth above. 

3. That the terms and conditions of the accompanying Interim or Final Lien Waiver supplied by Subcontractor to New 
South and incorporated herein by reference are true and correct. 

       

    Sworn and subscribed before me  

    this _____ day of __________________ 20___. 

 Signature      

       

       

 Print Name   Notary Public   

 Personally and on Behalf      

 of Subcontractor   My Commission Expires:   
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A B C D E F G H I

 PREVIOUS 

APPLICATION  

 THIS 

APPLICATION 

Original Contract Breakdown (list items below)

$ $ $ $ $ $

Executed Change Orders (list items below)

$ $ $ $ $ $

$ $ $ $ $ $  REVISED CONTRACT TOTALS:

 BALANCE 

COMPLETE 

 SCHEDULED 

VALUE 

(*BREAKDOWN) DESCRIPTION OF WORKITEM NO.

WORK COMPLETED

 TOTAL MATL 

STORED (**NOTE) 

 TOTAL WORK IN 

PLACE AND MATL 

STORED %

EXHIBIT A – PAGE 2 OF 2.   PERIOD ENDING:  

SUBCONTRACT BREAKDOWN   JOB NAME: {PROJECTS.NAME} 

    SUBCONTRACT #: {CONTRACTS.CONTRACTNUMBER} 

 
 

SUBCONTRACTOR: {COMPANY.NAME} 
    

 {ADDRESSES.ADDRESS1}     

 {ADDRESSES.CITY},{ADDRESSES.STATE} {ADDRESSES.ZIP}     

       

* BREAKDOWN SHALL BE APPROVED BY NEW SOUTH CONSTRUCTION AND NO SINGLE ITEM SHALL EXCEED $40,000.00 WITHOUT PRIOR APPROVAL. 

**NOTE: IF MONEY IS REQUESTED IN THIS COLUMN, A STORED MATERIAL BREAKDOWN OR PRICED INVENTORY MUST ALSO BE ATTACHED. 
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EXHIBIT B.1 

INTERIM LIEN WAIVER AND RELEASE UPON PAYMENT 
SUBCONTRACT NO. {CONTRACTS.CONTRACTNUMBER} 

STATE OF:      
COUNTY OF:     
 
THE UNDERSIGNED MECHANIC AND/OR MATERIALMAN HAS BEEN EMPLOYED BY 
NEW SOUTH CONSTRUCTION COMPANY, INC. TO FURNISH: 
{CONTRACTS.DESCRIPTION} (DESCRIBE MATERIALS AND/OR LABOR), FOR THE 
CONSTRUCTION OF IMPROVEMENTS KNOWN AS {PROJECTS.NAME}(TITLE OF THE 
PROJECT OR BUILDING), WHICH IS LOCATED IN THE CITY OF __________, COUNTY OF 
_________, AND IS OWNED BY {LEGALDOCINFO.OWNER} AND IS MORE 
PARTICULARLY DESCRIBED AS FOLLOWS: 
___________________________________________________________________________
___________________________________________________________________________ 
(DESCRIBE THE PROPERTY UPON WHICH THE IMPROVEMENTS WERE MADE BY 
USING EITHER A METES AND BOUNDS DESCRIPTION, THE LAND LOT DISTRICT, 
BLOCK AND LOT NUMBER, OR STREET ADDRESS OF THE PROJECT.) 
 
UPON RECEIPT OF THE SUM OF $                     , THE MECHANIC AND/OR 
MATERIALMAN WAIVES AND RELEASES ANY AND ALL LIENS OR CLAIMS OF LIENS IT 
HAS UPON THE FOREGOING DESCRIBED PROPERTY OR ANY RIGHTS AGAINST ANY 
LABOR AND/OR MATERIAL BOND  THROUGH THE DATE OF     (DATE) AND 
EXCEPTING THOSE RIGHTS AND LIENS THAT THE MECHANIC AND/OR MATERIALMAN 
MIGHT HAVE IN ANY RETAINED AMOUNTS, ON ACCOUNT OF LABOR OR MATERIALS, 
OR BOTH, FURNISHED BY THE UNDERSIGNED TO OR ON ACCOUNT OF SAID 
CONTRACTOR FOR SAID BUILDING OR PREMISES. 
 
SWORN AND SUBSCRIBED BEFORE ME  GIVEN UNDER HAND AND SEAL  
THIS DAY ______OF _________, 20__.   THIS DAY ______OF _________, 20__. 
  
_________________________________ ______________________________________ 
(NOTARY PUBLIC)     (SIGNATURE) 
       ______________________________________ 

PRINT NAME 
 ______________________________________ 

TITLE AND COMPANY 
 
NOTICE: WHEN YOU EXECUTE AND SUBMIT THIS DOCUMENT, YOU SHALL BE 
CONCLUSIVELY DEEMED TO HAVE BEEN PAID IN FULL THE AMOUNT STATED 
ABOVE, EVEN IF YOU HAVE NOT ACTUALLY RECEIVED SUCH PAYMENT, 60 DAYS 
AFTER THE DATE STATED ABOVE UNLESS YOU FILE EITHER AN AFFIDAVIT OF 
NONPAYMENT OR A CLAIM OF LIEN PRIOR TO THE EXPIRATION OF SUCH 60 DAY 
PERIOD. THE FAILURE TO INCLUDE THIS NOTICE LANGUAGE ON THE FACE OF THE 
FORM SHALL RENDER THE FORM UNENFORCEABLE AND INVALID AS A WAIVER AND 
RELEASE UNDER O.C.G.A. SECTION 44-14-366. 
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EXHIBIT B.2 
WAIVER AND RELEASE UPON FINAL PAYMENT BY SUBCONTRACTOR 

 
STATE OF:       
COUNTY OF:      
 
RE :{PROJECTS.NAME}            SUBCONTRACT NO. {CONTRACTS.CONTRACTNUMBER} 

  
 THE UNDERSIGNED MECHANIC AND/OR MATERIALMAN HAS BEEN EMPLOYED 
BY NEW SOUTH CONSTRUCTION COMPANY, INC. (NAME OF CONTRACTOR) TO 
FURNISH {CONTRACTS.DESCRIPTION} (DESCRIBE MATERIALS AND/OR LABOR) FOR 
THE CONSTRUCTION OF IMPROVEMENTS KNOWN AS {PROJECTS.NAME}  (TITLE OF 
THE PROJECT OR BUILDING) WHICH IS LOCATED IN THE CITY OF 
_______________________, COUNTY OF _________________________________, AND IS 
OWNED BY {LEGALDOCINFO.OWNER} (NAME OF OWNER) AND MORE PARTICULARLY 
DESCRIBED AS FOLLOWS:  
___________________________________________________________________________
___________________________________________________________________________ 
(DESCRIBE THE PROPERTY UPON WHICH THE IMPROVEMENTS WERE MADE BY 
USING EITHER A METES AND BOUNDS DESCRIPTION, THE LAND LOT DISTRICT, 
BLOCK AND LOT NUMBER, OR STREET ADDRESS OF THE PROJECT.) 
 
UPON THE RECEIPT OF THE SUM OF $_____________, THE MECHANIC AND/OR 
MATERIALMAN WAIVES AND RELEASES ANY AND ALL LIENS OR CLAIMS OF LIENS IT 
HAS UPON THE FOREGOING DESCRIBED PROPERTY OR ANY RIGHTS AGAINST ANY 
LABOR AND/OR MATERIAL BOND ON ACCOUNT OF LABOR OR MATERIALS, OR 
BOTH, FURNISHED BY THE UNDERSIGNED TO OR ON ACCOUNT OF SAID 
CONTRACTOR FOR SAID PROPERTY. 
 
SWORN AND SUBSCRIBED BEFORE ME  GIVEN UNDER HAND AND SEAL  
THIS DAY ______OF _________, 20__.   THIS DAY ______OF _________, 20__. 
  
_________________________________ ______________________________________ 
(NOTARY PUBLIC)     (SIGNATURE) 
       ______________________________________ 

PRINT NAME 
 ______________________________________ 

TITLE AND COMPANY 
 
NOTICE: WHEN YOU EXECUTE AND SUBMIT THIS DOCUMENT, YOU SHALL BE 
CONCLUSIVELY DEEMED TO HAVE BEEN PAID IN FULL THE AMOUNT STATED 
ABOVE, EVEN IF YOU HAVE NOT ACTUALLY RECEIVED SUCH PAYMENT, 60 DAYS 
AFTER THE DATE STATED ABOVE UNLESS YOU FILE EITHER AN AFFIDAVIT OF 
NONPAYMENT OR A CLAIM OF LIEN PRIOR TO THE EXPIRATION OF SUCH 60 DAY 
PERIOD. THE FAILURE TO INCLUDE THIS NOTICE LANGUAGE ON THE FACE OF THE 
FORM SHALL RENDER THE FORM UNENFORCEABLE AND INVALID AS A WAIVER AND 
RELEASE UNDER O.C.G.A. SECTION 44-14-366. 
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EXHIBIT B.2.2 
FINAL AFFIDAVIT AND WAIVER OF LIEN BY SUBCONTRACTOR 

STATE OF:       

COUNTY OF:      

RE :_________________                                        SUBCONTRACT NO. ______________________ 

 (NAME OF PROJECT) 

PERSONALLY APPEARED BEFORE ME, THE UNDERSIGNED AUTHORITY IN AND FOR SAID STATE AND 

COUNTY,  

       , 

  (NAME) 

        

  (TITLE)  

OF ____________________________, (WHICH IS HEREINAFTER CALLED "SUBCONTRACTOR") WHO 

BEING DULY SWORN STATES ON OATH THAT: 

SUBCONTRACTOR HAS PAID IN FULL ALL DEBTS, OBLIGATIONS AND LIABILITIES DUE OR TO 

BECOME DUE BY SUBCONTRACTOR TO ALL PARTIES (INCLUDING, WITHOUT LIMITATION, ALL DEBTS, 

OBLIGATIONS AND LIABILITIES FOR LABOR, MATERIALS, EQUIPMENT OR SERVICES, AND FOR ALL 

LOCAL, STATE OR FEDERAL TAXES (INCLUDING BUT NOT LIMITED TO ANY SALES AND USE TAXES), 

OR CHARGES, AND FOR ANY DAMAGES TO OTHERS) WHICH HAVE BEEN INCURRED BY 

SUBCONTRACTOR, OR WHICH HAVE ARISEN, IN CONJUNCTION WITH WORK DONE, OR LABOR 

AND/OR MATERIALS FURNISHED, BY SUBCONTRACTOR TO NEW SOUTH CONSTRUCTION COMPANY, 

INC. FOR  

 _______________________________________ 
  (TYPE OF WORK OR MATERIALS) 

ON THE  ________________________________________ 

  (NAME OF PROJECT)  

WHICH IS LOCATED AT  

__________________________________________ 

  (LOCATION) 

THIS AFFIDAVIT AND WAIVER IS MADE AND GIVEN UPON AND IN EXCHANGE FOR FINAL PAYMENT 

OF ALL SUMS DUE SUBCONTRACTOR BY NEW SOUTH CONSTRUCTION COMPANY UNDER THE TERMS 

OF SAID SUBCONTRACT, AND IN CONSIDERATION THEREFOR SUBCONTRACTOR WAIVES AND 

RELEASES ANY AND ALL CLAIMS, CLAIMS UPON ANY BONDS, AND ALL LIENS OR RIGHTS TO LIENS, 

AGAINST NEW SOUTH CONSTRUCTION COMPANY AND/OR 

_______________________________________________________________________ 

  (OWNER)  

FOR THE AMOUNTS DUE AND OWING TO SUBCONTRACTOR BY VIRTUE OF THE PERFORMANCE BY 

SUBCONTRACTOR OF SAID SUBCONTRACT, OR THE FURNISHINGS BY SUBCONTRACTOR OF THE 

LABOR AND/OR MATERIALS DESCRIBED ABOVE, OR FOR ANY OTHER REASON. 

 

SUBCONTRACTOR HEREBY ACKNOWLEDGES THAT THE COMPLETION DATED FOR THIS PROJECT 

IS ESTABLISHED AS. 

 

THE ABOVE STATEMENTS ARE MADE BY THE UNDERSIGNED ON BEHALF OF SUBCONTRACTOR. 

 

_______________________________________ 

SWORN TO AND SUBSCRIBED BEFORE ME THIS    (SIGNATURE) 
 
_______ DAY OF ___________________, 20_______. 
 
        
  (NOTARY PUBLIC) 
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EXHIBIT C 
CERTIFICATE OF INSURANCE 
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EXHIBIT D 
CONTRACTOR'S STANDARD ACCIDENT PREVENTION PROGRAM 

FOR SUBCONTRACTORS 
 
 

THIS PROGRAM IS MADE AVAILABLE TO YOU IN ACCORDANCE WITH THE SAFETY CLAUSE OF YOUR 

SUBCONTRACT. ALL OR PARTS OF THE CONTENTS OF THIS PROGRAM WILL APPLY TO YOUR WORK DEPENDING 

ON THE NATURE OF YOUR WORK AND THE SEQUENCE OF YOUR WORK. 

 
 
1. ACCIDENT PREVENTION RESPONSIBILITY 

1.1. Full responsibility for enforcement of the Standard Accident Prevention Program belongs to the general 
contractor’s superintendent in charge, who in turn is responsible to the project manager of the general contractor. 
Subcontractors will be responsible to the general contractor’s superintendent for compliance with the program 
and any specific jobsite safety requirements required by the general contractor's superintendent. 

2. ADVANCE ANALYSIS 

2.1. Before starting work on any job, the subcontractor shall make a complete analysis of the plans and specifications 
in order to determine the exposure to accidents, which may develop on the jobsite. With this information, the 
subcontractor will be able to make plans to control all exposures before contributing to an accident or loss. 

3. SAFETY INSTRUCTIONS WITH WORK ASSIGNMENTS 

3.1. Any subcontractor’s employee of whatever supervisory level upon assigning work to any man or group of men will 
in each instance give sufficient caution with the assignment to adequately provide safety in the operation. This 
same principle will apply when changing personnel from one work area to another. Hazardous chemicals will be 
discussed with guidelines on use and protective equipment required. 

4. SAFETY MEETINGS 

4.1. All subcontractors shall attend periodic supervisory safety meetings held by the general contractor’s 
superintendent or his designated representative. (at least monthly) 

4.2. Each subcontractor’s foreman shall hold weekly "tool box" safety meetings with their own personnel to encourage 
employees' interest in safety and to give specific safety instructions relative to existing or expected hazards. 
Notes and minutes of these meetings shall be recorded, with ‘sign-in’ sheets and submitted to the general 
contractor’s superintendent and main office. 

5. CPR / 1
st

 AID / BLOODBORNE PATHOGENS 

5.1. Adequate first aid supplies shall be maintained by the subcontractor. These should be stored in a special kit or 
box. Treatments shall be administered by someone who has completed a CPR / 1

st
 Aid / BBP training course, 

appointed by the subcontractor. 

6. ACCIDENT INVESTIGATION AND REPORTING 

6.1. All accidents shall be investigated by the subcontractor and reviewed by the general contractor's superintendent. 

6.2. The subcontractor will prepare a written report on all accidents to be turned in to the superintendent within 24 
hours. Report forms shall be provided by the subcontractor or the general contractor's superintendent. A copy of 
this report will be forwarded to the general contractor’s main office. In all cases other than first aid, the form 
provided by the state shall be completed. The copy retained at the jobsite shall note the action taken to prevent a 
recurrence. The general contractor's superintendent is to be furnished copies. 

7. PROTECTIVE EQUIPMENT (PPE) 
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7.1. The protective equipment to be furnished by the subcontractor to his employees shall be determined by the 
advance analysis of the job and by conditions that occur as the work progresses. However, on all jobs the 
following protective equipment shall be the minimum: 

7.2. Safety goggles or face shields shall be issued to employees who are engaged in chipping, grinding, or performing 
any operations where they are exposed to eye hazards.  The Contractor recommends eye protection at all times.  
Eye Protection must bear the “Z87” stamp; 

7.3. Welders' hoods and face shields must be worn only by attaching them to hard hats; 

7.4. Hard hats are to be worn throughout the jobsite, at all times, start to finish of job; 

7.5. The subcontractor shall require his employees to wear work shoes in good condition; 

7.6. Life preservers shall be provided and shall be worn by all employees wherever working over water; 

7.7. The subcontractor is responsible for enforcing the use of PPE worn by its employees; and 

7.8. Hearing protection shall be worn when work involves or is near abnormal noise levels. 

THE FOLLOWING PROGRAM ITEMS ARE NOTED AND LISTED FOR SPECIAL EMPHASIS SINCE THEY USUALLY 
CREATE THE MOST HAZARDOUS CONDITIONS AND ARE MOST LIKELY TO BE CITED BY OSHA. 

8. HOUSEKEEPING 

8.1. Plastic bottles, scraps, paper cups and similar rubbish shall be placed by subcontractor’s employees in trash 
containers for that purpose.  No glass containers onsite. 

8.2. Rubbish, debris and waste materials shall be removed from the work area daily by subcontractor’s employees. 
Form and scrap lumber with protruding nails shall be kept clear from all work areas. 

8.3. Stairways, ladders, ramps, platforms, walkways and work areas shall be kept clear and clean of loose material 
and trash by subcontractor’s employees. 

8.4. All material, equipment, etc. must be kept back from the outer edge of a building a minimum of ten feet (10’-0") at 
building perimeter and a minimum of six feet (6’-0") at interior floor openings. 

9. SCAFFOLDS 

9.1. All scaffolding shall be erected by a competent person. All scaffolding shall be thoroughly checked by the 
subcontractor’s competent person before and after erection and at least daily while in use. All scaffolding must 
conform to OSHA standards. 

9.2. All scaffolding over ten feet (10’-0”) in height shall be equipped with guard rails and toeboards. Guard rails must 
support a 200-pound thrust. 

9.3. All scaffolding, other than suspended scaffolding, shall be erected on firm level foundations and shall be braced 
or guyed to the structure. 

9.4. Planking shall have at least twelve inches (12”) of overlap and extend six inches (6”) beyond center of support or 
be cleated at both ends to prevent sliding off supports. Planking shall be 2 x 10 nominal lumber or greater. 

9.5. Access ladders permanently secured shall be provided on all scaffolding. 

9.6. All scaffolding shall have proper access. 

9.7. Do not ride rolling scaffolds, and remove all material from the platform before moving the scaffold. 

9.8. Workers on a swinging scaffold shall be tied off to the building with a full body harness with an independent life 
line and guardrails. There shall be a safety life line for each person. 

10. LADDERS 
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10.1. All ladders shall be inspected at least weekly. Broken and or damaged ladders shall be removed from service 
immediately and destroyed. All ladders must conform to OSHA standards. 

10.2. All straight ladders shall be set on firm level foundations at a four (4) to one (1) pitch, have clear access at top 
and bottom, extend the landing a minimum of thirty-six inches (36”) and be secured against movement while in 
use. All ladders shall be secured top and bottom. Safety feet will be used on all straight ladders. 

10.3. Portable metal ladders shall not be used for electrical work or where they might contact electrical conductors. 

10.4. Single portable ladders over twenty-four feet (24’-0”) in length shall not be used. 

10.5. A double-gang ladder or two (2) single-gang ladders must be available when twenty-five (25) or more workers 
must access each elevated working surface above ground level. 

11. FLOOR OPENINGS AND STAIRWAYS 

11.1. At all unprotected floor openings and stairways, provisions shall be made by the general contractor for barriers 
and toe boards. These shall remain in place until the openings have been closed or permanent stairs installed. 
When subcontractors must remove such barriers in the performance of their work, they are responsible for 
replacing barriers so as to provide maximum protection at all times. 

11.2. Never, under any circumstance, cover a floor opening with a piece of plywood, sheetrock, or other unsuitable 
material. All floor coverings must support a minimum of 500 lbs. or twice their intended load; whichever is greater. 
All floor openings must be marked with the word “Hole” or “Cover” and fully secured. 

12. FIRE PROTECTION 

12.1. Gasoline or other flammable liquids shall be stored in UL approved safety containers and properly labeled. No 
plastic gas cans are allowed on the jobsite. 

12.2. Approved heating devices, stove pipes, etc. shall be properly insulated to prevent setting fire to adjacent 
structures. 

12.3. Fire extinguishers shall be selected by the subcontractor on the basis of type of fire anticipated. Extinguishers, fire 
barrels, sand pails, hose lines, etc. shall be located where they are readily accessible and easily visible. 

12.4. Do not smoke or use an open flame, exposed heating element or any other sources of ignition in areas or rooms 
where spray painting is done. 

12.5. A fire extinguisher shall be adjacent to all stairwells and within reasonable of travel distance at all times. 

13. POWER TOOLS 

13.1. Provisions shall be made on each jobsite for the grounding of all fixed and portable electrical tools and 
equipment. 

13.2. It shall be the responsibility of the subcontractor to ascertain that all power saws and grinders in use are provided 
with the proper guards. 

13.3. Power saws shall be operated only by authorized and qualified personnel. 

13.4. All extension cords shall be of the 3-wire, rounded type utilizing twist lock connections rated for heavy-duty use. 

13.5. Faulty electrical cords shall be removed from service and destroyed immediately. 

14. POWDER ACTUATED TOOLS 

14.1. Low velocity pistol type tools with a pistol grip shall be used in all cases where applicable. 

14.2. High velocity tools shall be used only for those applications where low velocity tools will not meet job 
requirements. When a high velocity tool is no longer required, it shall be removed from the jobsite. 
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14.3. Powder actuated tools shall be used, operated, repaired, serviced, and handled only by authorized personnel who 
have been trained and certified by the manufacturer and workers must carry the certified “card”. Tools will be 
tested daily and all defects corrected before use. 

14.4. Tools shall not be loaded until immediately before use. Loaded tools shall not be left unattended. 

15. TRENCHES 

15.1. The subcontractor shall have an “excavation competent person” onsite during excavation operations. 

15.2. The sides of trenches five feet (5’-0”) or more in depth entered by personnel shall be sloped 1½ :1 (depending 
upon soil type), shielded, or shored. 

15.3. Ladders that extend at least three feet (3’-0”) above the edge of the trench shall be located as to require no more 
than twenty-five feet (25’-0”) lateral travel for rapid exit in case of emergency. 

15.4. All equipment and spoils should be kept a minimum of two feet (2’-0”) from the top of slope. 

16. FALL PROTECTION 

16.1. The subcontractor shall have a “fall protection competent person” onsite during operations, involving fall hazards. 

16.2. Where employees are exposed to falling six feet (6’-0”) or more from an unprotected side or edge, the employer 
must select and use a guardrail system, safety net system, or a personal fall arrest system to protect the worker 
from falls. 

16.3. All employees exposed to any fall hazard, shall be trained in fall protection hazards. 

16.4. A Fall Protection Policy or Fall Protection Plan (where applicable) shall be maintained on the jobsite. 

16.5. Steel erectors shall follow OSHA guidelines. 

17. JOBSITE SAFETY RULES 

17.1. Access to this site is restricted to employees and those authorized by New South Construction. 

17.2. Use or possession of intoxicants, alcohol or drugs are strictly prohibited. 

17.3. Hard hats shall be worn by all employees and visitors at all times. 

17.4. Hard soled shoes are required. No tennis shoes, sneakers or open toed shoes are permitted except while on 
roofs with no foot injury hazards present. 

17.5. Long pants and shirts with four inch (4”) minimum sleeves are required at all times. 

17.6. Eye protection, ear protection and respiratory protection devices will be worn when required.   

17.7. Full body harness, shock-absorbing lanyards, or other fall protection measures will be utilized when working at 
unprotected heights. 

17.8. No glass containers allowed onsite. 

17.9. No radios, tape decks, or earphones allowed onsite. 

17.10. Only authorized personnel are permitted to operate equipment or vehicles. 

17.11. All machinery must have operable backup alarms at all times. 

17.12. No riders on machinery or equipment.   Seat belt use is required at all times.  No riding in back of pick-up bed. 

17.13. Be alert for chemical safety hazards on the jobsite. 



NEW SOUTH CONSTRUCTION COMPANY, INC. 

 

 
 Subcontractor Initials________ 

NSC Public Works Subcontract 1/12 
E - 1 

EXHIBIT E 

CONTRACT DRAWINGS AND SPECIFICATIONS 
 

{PROJECTS.NAME} 
 

DATE:  {Contracts.Udf_E_date} 
 

Drawings by {LEGALDOCINFO.ARCHNAME} 

 

NUMBER TITLE  REVISION DATE REVISION NUMBER 

{DrawingsS

pecs.Numbe

r} 

{DwgsSpecsHeaders.Title} {DrawingsSpecs.R

evisionDate} 

{DrawingsSpecs.Revisi

onNumber} 
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EXHIBIT F 

REQUEST FOR CHANGE ORDER 
 

{PROJECTS.NAME} 
 

{COMPANY.NAME} 
 

CHANGE DESCRIPTION:  
              
 
              
 
COST: (Attach any takeoffs, quantities, unit prices, quotes, etc. used in preparing this recap). 

 

 

 FIELD DESCRIPTION LABOR MATERIAL SUB/VENDOR TOTAL  

___________________________________ ____________ ____________ _____________ ____________ 

___________________________________ ____________ ____________ _____________ ____________ 

___________________________________ ____________ ____________ _____________ ____________ 

___________________________________ ____________ ____________ _____________ ____________ 

___________________________________ ____________ ____________ _____________ ____________ 

___________________________________ ____________ ____________ _____________ ____________ 

 

SUBTOTAL $________________ 

 

SUBCONTRACTOR/BOND COST ______% (IF APPLICABLE) $________________ 

 

SUBTOTAL $________________ 

 

SUBCONTRACTOR/VENDOR OVERHEAD & PROFIT ({Contracts.Udf_O_and_P}%) $________________ 

 

TOTAL COST TO NEW SOUTH CONSTRUCTION COMPANY $________________ 

 

PLEASE NOTE ANY ITEMS RELATED TO YOUR SCOPE AND THIS CHANGE WHICH YOU HAVE NOT INCLUDED:    

 

ASSUMING 14 CALENDAR DAYS FOR APPROVAL OF THIS CHANGE ORDER REQUEST SPECIFICALLY NOTE ANY IMPACT TO 

YOUR CURRENT SCHEDULE: 

 
               
               
 
 
               
{COMPANY.NAME}        SIGNED / DATE 
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  EXHIBIT G 
CHANGE ORDER FORM 

   
  

{Projects.Name}  Project #  {Projects.Number}             New South Construction Company, Inc. 
{Projects.Address} 

 

Date:  

To Subcontractor/Vendor: Project Description: {Projects.Description} 

{Company.Name} 
{Addresses.Address1} Contract Date: {Contracts.ContractDate} 

{Addresses.City}, {Addresses.State}  {Addresses.Zip} Contract Number: {Contracts.ContractNumber} 

 Change Order Number:  

 

Subject to the execution by both parties, the Agreement between New South Construction Company, Inc. ('New South') and Subcontractor is  

hereby revised solely as follows: 

 
PCO Item # Description Amount 
 
 

 
  

The items and amounts set forth on this Change Order, together with any prior changes, constitutes full and complete changes for all  

material, labor, and supplies, equipment, delays, other impacts, goods, services and costs of any kind supplied by the Subcontractor to the  
Project, through and including the date of this Change Order.  Subcontractor further agrees that all requests for change orders, field work  
orders or other claims for additional compensation and/or additional time, have been resolved to the satisfaction of both New South and Subcontractor, 
unless expressly set forth below.   
[NOTE ANY ITEMS RELATED TO YOUR SCOPE AND THIS CHANGE WHICH YOU HAVE NOT INCLUDED] 

 
 
ORIGINAL SUBCONTRACT VALUE:..................................................................................................................................... $0.00  

SUM OF CHANGES BY PRIOR CHANGE ORDERS:............................................................................................................ $0.00  

SUBCONTRACT VALUE PRIOR TO THIS CHANGE ORDER:.............................................................................................. $0.00  

SUBCONTRACT VALUE WILL BE CHANGED BY THIS CHANGE ORDER IN THE AMOUNT OF:..................................... $0.00  

NEW SUBCONTRACT VALUE INCLUDING THIS CHANGE ORDER IS:............................................................................. $0.00  

THE SUBCONTRACT DURATION WILL BE CHANGED BY:............................................................................................. 0 days 

REVISED SUBCONTRACT COMPLETION DATE IS:........................................................................................................  
 
 By signing below, the Subcontractor swears and affirms that the  
 above-referenced terms and conditions are accurate and  
 acceptable and the amounts sought are the reasonable value  
 and required time for items referenced above. 
 

New South Construction Company, Inc. {Company.Name}  
CONTRACTOR SUBCONTRACTOR/VENDOR 
1132 West Peachtree Street 

Atlanta, GA  30309 {Addresses.Address1} 

 {Addresses.City}{Addresses.State}{Addresses.Zip} 
 
BY {Projects.ProjectExecutive} BY {Contacts.FirstName} {Contacts.LastName} 
 
SIGNATURE SIGNATURE 
 
DATE DATE 

 
This document shall be considered a Request for Change Order and does not constitute a modification to the original Subcontract  

unless and until executed by New South and Subcontractor with an original returned to the New South. 
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EXHIBIT H 
PROJECT SCHEDULE 
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EXHIBIT I 
THE GEORGIA SECURITY AND IMMIGRATION 

COMPLIANCE ACT REQUIREMENTS 
SUBCONTRACTOR AFFIDAVIT 

 
Job #:  {Contracts.ContractNumber} 

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. §13-10-91, 

stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of 

services under a contract with NEW SOUTH  CONSTRUCTION COMPANY, INC. on behalf of 

{LegalDocInfo.Owner} (name of public employer) has registered with and is participating in a federal work 

authorization program* [any of the electronic verification of work authorization programs operated by the 

United States Department of Homeland Security or any equivalent federal work authorization program 

operated by the United States Department of Homeland Security to verify information of newly hired 

employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in 

accordance with the applicability provisions and deadlines established in O.C.G.A. §13-10-91. 

 

Additionally, by executing this affidavit, the undersigned subcontractor verifies that the name, address, user 

identification number, date of authorization to use the Federal Work Authorization Project is truly and 

accurately set forth herein. 

 
 _________________________________________                        
EEV/Basic Pilot Program   
*Company  Identification Number        
_________________________________________ 
Date of authorization to use the Federal Work Authorization Project  
 
_________________________________________ 
Subcontractor Full Legal Name            
 
_________________________________________ 
Street Address 
 
_________________________________________ 
City, State and Zip Code 
 
                                                                                
_________________________________________ ______________________ 
BY: Authorized Officer or Agent      DATE           
                                                                 
_________________________________________                        
Title of Authorized Officer or Agent of Subcontractor    
                                                                  
__________________________________________       
Printed Name of Authorized Officer or Agent     
 
SUBSCRIBED AND SWORN BEFORE ME ON THIS THE 
_____ DAY OF ______________________, 20__ 
 
_________________________________________ 
Notary Public 
My Commission Expires:__________ 
 
                                                                  
 * As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program 
is the “EEV / Basic Pilot Program” operated by the U. S. Citizenship and Immigration Services Bureau of the 
U.S. Department of Homeland Security, in conjunction with the Social Security Administration (SSA).
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Subcontractor Payment Bond 

 

KNOWN BY ALL PEOPLE THESE PRESENTS, THAT {COMPANY.NAME} located at {ADDRESSES.ADDRESS1}, 

{ADDRESSES.CITY},{ADDRESSES.STATE} {ADDRESSES.ZIP} (“Principal”) and ______________________ (SURETY NAME), a 

corporation existing under the laws of the State of _________________ (SURETY STATE OF INCORPORATION) (“Surety”), as 

Surety, are held and firmly bound unto New South Construction Company, Inc. (“Obligee”), in the amount of 

{CONTRACTS.ORIGVALUE} "NUMTOTEXT") dollars (${CONTRACTS.ORIGVALUE} "$###,###,###,##0.00"), plus any 

increase in the amount of the Subcontract Sum, for the payment of which amounts will and truly be made, Principal 

and Surety bind themselves and their respective heirs, administrators, executors, successors and assigns, jointly and 

severally, firmly by these presents.  

 

WHEREAS, Obligee has been awarded a contract (“Prime Contract”) by {LEGALDOCINFO.OWNER} for 

{PROJECTS.NAME} and; 

 

WHEREAS, Principal has entered into a Subcontract with Obligee (“Subcontract”), dated 

{CONTRACTS.CONTRACTDATE} "LONG DATE"  to perform, as Subcontractor, certain portions of the work in connection 

with Prime Contract, consisting of but not limited to _____________________________________________ (GENERAL 

DESCRIPTION OF WORK, E.G. ELECTRICAL, MECHANICAL, ETC.), which Subcontract is hereby referred to and made a part hereof.  

 

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal shall promptly make 

payment to all persons, entities, and/or others supplying labor and/or material in the prosecution of Principal’s work, 

as provided for in said Subcontract and any and all modifications of said Subcontract that may hereafter be made, 

and all insurance premiums, both compensation and all other kinds of insurance on or relating to said work, and shall 

prevent any lien from being filed against the premises and prevent any claims against any bond supplied by Obligee 

by reason of the furnishing of any of the foregoing and shall discharge any lien or bond claim so filed or made within 

ten (10) days from filing or notice thereof (or else defend same in the name of Obligee and at the cost, risk, and 

expense of principal and Surety) and shall pay all costs, fees, and expenses relating to any such lien or bond claim, 

whether filed or not, then this obligation shall be null and void; otherwise it shall remain in full force and effect.  

 

Surety agrees that no change, extension of time, alteration, addition, omission, or other modification of the terms of 

either the Subcontract or Prime Contract, or both, or in the said work to be performed, or in the specifications, or in 

the plan, or in any aspect of the parties relationship relating to the Project shall in any way affect its obligation on this 

Bond, and it does hereby waive notice of any such changes, extensions of time, alterations, additions, omissions, and 

other modifications. Furthermore, notwithstanding anything to the contrary, Principal’s obligations under this Bond 

shall include but not be limited to any and all labor or materials through, directly or indirectly for the benefit of, ordered 

by, or otherwise required in any way to complete Principal's scope of work and/or other obligations under the 

Subcontract, whether purchased and/or paid for by Principal, Obligee, or the Project Owner, or other party.  

 

Principal and Surety agree that this Bond shall inure to the benefit of all persons supplying labor and/or material in the 

prosecution of the work of Principal, as provided for in Subcontract, as amended and modified from time to time, as 

well as to Obligee, and that such persons and/or entities may maintain independent actions upon this Bond in their 

own names.  
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IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals this 

_____ day of ______________, 20___, the name and corporate seal of each corporate party being hereto affixed 

and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.  

 

 
 
ATTEST: 
 
By:       
 (WITNESS TO PRINCIPAL’S SIGNATURE) 
 

 

PRINCIPAL: 
{COMPANY.NAME} (SEAL) 

 
 
By:       
Name:       
Title:       

  
 
 
ATTEST: 
 
By:       
 (WITNESS TO PRINCIPAL’S SIGNATURE) 
 

 

SURETY: 

     (SEAL) 
 
 
By:       
Name:       
Title: Attorney-in-Fact 

Note: Attach Power of Attorney and Surety Financial Statement 
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Subcontractor Performance Bond 

 

KNOWN BY ALL PEOPLE THESE PRESENTS, THAT {COMPANY.NAME} located at {ADDRESSES.ADDRESS1}, 

{ADDRESSES.CITY},{ADDRESSES.STATE} {ADDRESSES.ZIP} (“Principal”) and ______________________ (SURETY NAME), a 

corporation existing under the laws of the State of _________________ (SURETY STATE OF INCORPORATION) (“Surety”), as 

Surety, are held and firmly bound unto New South Construction Company, Inc. (“Obligee”), in the amount of 

{CONTRACTS.ORIGVALUE} "NUMTOTEXT") dollars (${CONTRACTS.ORIGVALUE} "$###,###,###,##0.00"), plus any 

increase in the amount of the Subcontract Sum, for the payment of which amounts will and truly be made, Principal 

and Surety bind themselves and their respective heirs, administrators, executors, successors and assigns, jointly and 

severally, firmly by these presents.  

 

WHEREAS, Obligee has been awarded a contract (“Prime Contract”) by {LEGALDOCINFO.OWNER} for 

{PROJECTS.NAME} and; 

 

WHEREAS, Principal has entered into a Subcontract with Obligee (“Subcontract”), dated 

{CONTRACTS.CONTRACTDATE} "LONG DATE"  to perform, as Subcontractor, certain portions of the work in connection 

with Prime Contract, consisting of but not limited to _____________________________________________ (GENERAL 

DESCRIPTION OF WORK, E.G. ELECTRICAL, MECHANICAL, ETC.), which Subcontract is hereby referred to and made a part hereof.  

 

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal shall well and truly perform 

all the undertakings, covenants, terms, conditions, and agreements of Subcontract within the time provided therein 

and any extensions thereof that may be granted by Obligee, and during the life of any guaranty or warranty required 

under Subcontract, and shall also well and truly perform all of the undertakings, covenants, terms, conditions, and 

agreements of any and all modifications of Subcontract that may hereafter be made, and shall indemnify and save 

harmless Obligee of and from any and all loss, damage, and expense, including costs and attorneys’ fees that 

Obligee may sustain by reason of failure so to do, then this obligation shall be null and void; otherwise it shall remain 

in full force and effect. Notwithstanding anything to the contrary, Principal’s obligations under this Bond shall include 

but not be limited to any and all labor or materials through, directly or indirectly for the benefit of, ordered by, or 

otherwise required in any way to complete Principal's scope of work and/or other obligations under the Subcontract, 

whether purchased and/or paid for by Principal, Obligee, the Project Owner, or other party. 

 

Whenever Principal shall be, and declared by Obligee to be in default under the Subcontract, the Obligee having 

performed Obligee’s obligation thereunder: 

 

(1) Surety may promptly, but in no event more than fourteen (14) days thereafter, remedy the default 

subject to the provisions of paragraph (3) below;  

(2) Obligee after reasonable notice  (which shall be deemed to be at least fourteen (14) days’ notice) to 

Surety may, or upon demand of Obligee many arrange for the performance of Principal’s obligations 

under Subcontract subject to the provisions of paragraph (3) below; 

(3) The balance of the Subcontract Sum, as defined in Subcontract, shall be credited against the cost of 

completing performance of Subcontract. If completed by Obligee and the cost exceeds the balance of 

the Subcontract Sum, Surety shall pay to Obligee such excess, but in no event shall the aggregate 

liability of Surety exceed the amount on this Bond. If Surety arranges completion or remedies the 

default, that portion of the balance of the Subcontract Sum as may be required to complete Subcontract 

ore remedy the default and to reimburse Surety for its outlays shall be paid to Surety at the times and in 

the manner as said sums would have been payable to Principal.  The balance of the Subcontract Sum 

shall be the Subcontract Sum, as determined and modified under Subcontract, less amounts paid by 

Obligee under Subcontract. 

 

Surety agrees that no change, extension of time, alteration, addition, omission, or other modification of the terms of 

either the Subcontract or Prime Contract, or both, or in the said work to be performed, or in the specifications, or in 

the plan, shall in any way affect its obligation on this Bond, and it does hereby waive notice of any such changes, 

extensions of time, alterations, additions, omissions, and other modifications. 
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IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals this 

_____ day of ______________, 20___, the name and corporate seal of each corporate party being hereto affixed 

and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.  

 

 
 
ATTEST: 
 
By:       
 (WITNESS TO PRINCIPAL’S SIGNATURE) 
 

 

PRINCIPAL: 
{COMPANY.NAME} (SEAL) 

 
 
By:       
Name:       
Title:       

  
 
 
ATTEST: 
 
By:       
 (WITNESS TO PRINCIPAL’S SIGNATURE) 
 

 

SURETY: 

     (SEAL) 
 
 
By:       
Name:       
Title: Attorney-in-Fact 

Note: Attach Power of Attorney and Surety Financial Statement 

 
 

 

 








