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Addendum No. 1 has been issued for the Alpharetta Branch Library.  Revised bid date is 
 October 17, 2013 @ 2:30 PM 
 
 
The following revised documents are made a part of Addendum No. 1. 
 
SPECIFICATIONS 
007200 (see attached Exhibit A) 
007300 (see attached Exhibit B) 
 
CIVIL 
C300 Site Plan, ERTP Pricing Addendum No. 1 - 10/08/2013 
C400 Grading & Drainage Plan , ERTP Pricing Addendum No. 1 - 10/08/2013 
C500 Utility Plan , ERTP Pricing Addendum No. 1 - 10/08/2013 
 
STRUCTURAL 
S0.01 Structural General Notes , ERTP Pricing Addendum No. 1 - 10/08/2013 
S0.02 Strucutral General Notes , ERTP Pricing Addendum No. 1 - 10/08/2013 
S0.03 Wind Load Diagram , ERTP Pricing Addendum No. 1 - 10/08/2013 
S0.04 Floor Load Diagram , ERTP Pricing Addendum No. 1 - 10/08/2013 
S0.11 Isometric Views , ERTP Pricing Addendum No. 1 - 10/08/2013 
S1.01 Floor Plan - Level 1 , ERTP Pricing Addendum No. 1 - 10/08/2013 
S1.02 Floor Plan - Level 2 , ERTP Pricing Addendum No. 1 - 10/08/2013 
S1.03 Roof Plan , ERTP Pricing Addendum No. 1 - 10/08/2013 
S1.04 High Roof Plan , ERTP Pricing Addendum No. 1 - 10/08/2013 
S1.05 Enlarged Plans , ERTP Pricing Addendum No. 1 - 10/08/2013 
S2.01 Building Elevations , ERTP Pricing Addendum No. 1 - 10/08/2013 
S3.01 Typical Foundation Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S3.02 Typical Foundation Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S3.03 Typical Foundation Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S3.04 Typical Foundation Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S3.05 Foundation Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S3.06 Foundation Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S3.07 Foundation Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S3.08 Foundation Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S3.10 Foundation Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S4.01 Masonry Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S5.01 Typical Steel Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S5.02 Typical Steel Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S5.03 Typical Steel Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S5.04 Steel Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S5.05 Steel Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S5.06 Steel Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
S6.01 Framing Plans and Details at Centrum , ERTP Pricing Addendum No. 1 - 10/08/2013 
S7.01 Braced Frame , ERTP Pricing Addendum No. 1 - 10/08/2013 
S7.02 Braced Frame and Details , ERTP Pricing Addendum No. 1 - 10/08/2013 
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BIM (Building Information Modeling) Coordination 
 

All electrical, HVAC, plumbing, fire protection and structural steel subcontractors are 
required to provide are required to provide submittals in electronic 3D format for 
integration into BIM files and participate in the following BIM requirements.  
Subcontractor shall provide accurate Building Information Model (BIM) for their entire 
scope of work including all components required for installation as part of the 
coordination process. A Building Information Model (BIM) is a three-dimensional digital 
representation of the physical and functional characteristics of the Project which term 
may be referred as the “Model (s)”. The BIM may include additional information or data. 
Subcontractor’s Models shall be inclusive but not limited to insert below text here as it 
pertains to the specific trade. 
 

1. Plumbing Subcontractor: All vertical and horizontal lines, fittings, sanitary, 
domestic, water, vent pipe, fixtures, pumps, valves, equipment, equipment 
pads, hangers and sleeves. 

 
2. Electrical Subcontractor: Bus ducts, feeders, panels, distribution equipment, 

transformers, disconnect switches, generators, fixtures, branch conduit, 
telephone/security conduit, equipment pads, sleeves, hangers and embeds. 

 
3. Mechanical Subcontractor: Equipment, equipment pads, chilled water piping, 

condensate piping, ductwork, louvers, dampers, registers, diffusers, embeds, 
building control conduit, hangers and pneumatic tubing.  

 
4. Fire Protection Subcontractor: Equipment, equipment pads, horizontal piping, 

vertical piping, fittings, sprinkler heads, embeds, hangers and pumps. 
 

5. Structural Steel Subcontractor: All steel members, embeds, end plates, clip 
angles, bracing, and connection details. Subcontractor shall participate in 
weekly and/ or as necessary BIM coordination meetings hosted by Peter 
Brown Construction and as required to coordinate the work.  

 
Subcontractor shall maintain revisions and submit to Peter Brown Construction 
all as-built BIM models 5 days after field installation. The BIM models created by 
the Architect, Engineers, or Peter Brown Construction do not constitute Contract 
Documents. The Building Information Model can be used for reference only and 
all dimensions, details, and the like must be retrieved from the Contract 
Drawings.   

 
Coordination Drawings 

 
Subcontractor shall coordinate his work with all other work which must be performed 
on the project. To facilitate this there shall be coordination sessions at which 
attendance is mandatory for Subcontractor. These coordination sessions shall not be 
construed as the full discharge of the Subcontractor's coordination responsibility. 
Rather, these sessions shall be a forum for communication among Subcontractors, 
Contractor, and Owner. In order to make these sessions effective, the Subcontractor 
shall be required to adhere to a certain criteria including, but not limited to, the 
following: 
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1. Coordination drawings shall be produced in the same scale and with similar 

match lines as the other Subcontractor's to facilitate overlaying of 
transparencies. 

 
2. Coordination drawings shall be produced on transparent media for 

overlaying. 
 
3. Computer generated drawings will be produced on systems compatible with 

the other Subcontractors and the data shall be exchanged by disk or 
electronically. Coordination drawings shall include plans and sections which 
will accurately show proposed sizes, layout, horizontal and vertical runs, 
transitions, supports, available space, bends, and any other information 
about the work which will allow this Subcontractor and the other 
Subcontractors in close proximity to avoid interference in the work. 

 
4. The Subcontractor shall have a full time engineering coordinator responsible 

for all aspects of the Subcontractor's coordination effort. This engineering 
coordinator is subject to approval by Contractor and shall be an individual 
with substantial experience in the engineering and coordination of similar 
work. The engineering coordinator shall be an individual with the authority to 
make changes in the Subcontractor's engineering and fabrication drawings 
and to make commitments on behalf of the Subcontractor. Misfits, conflicts, 
retrofitting, and delay costs will be minimized by this coordination effort. The 
Subcontractor shall bear the cost of uncoordinated work. 

 
 

 
All other terms and conditions remain the same. 
 
 
 
 

End of Addendum No. 1 
 

 

 


